
< Page no. 1> Signature of Tenderer  

 

KARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITED 

Head Office:- No.68, “Souharda sahakri soudha” No.68, 18th cross, Margosa Road, 

Malleswaram, Bengaluru-560 055, 

Website :www.Souharda.coop, E-Mail:souharda@souharda.coop,Tel: 23378375-80 

 

TENDER FOR                              : CONSTRUCTION OF PROPOSED 2ND FLOOR 

AND PARKING SHED AT GROUND FLOOR 

FOR KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED  

ATNo.1119/B, Kanabargi Industrial Area,Near 

Rural Ayurvedic Medical College,Auto 

Nagar,Belagavi- 590015 
 

   TENDER REFERENCE NO        : KSSFCL/BC/BGM/01/2026 

   NOTICE TYPE                             : SHORT TERM TENDER 

   AUTHORITY TYPE                     :  Managing Director, 

     KARNATAKA STATE SOUHARDA  

                           FEDERAL CO-OPERATIVE LIMITED,  

                                                     “Souharda sahakrisoudha” No.68,  

                                                        18th cross, Margosa Road,  

                                                                Malleswaram, Bengaluru-560 055 

 

DATE, TIME, PLACE OF :09/02/2026, 4:00PM 

PRE BID MEETING         KARNATAKA STATE SOUHARDA  

                           FEDERAL CO-OPERATIVE LIMITED,  

      “Souharda sahakri soudha” No.68 

                                         18th cross, Margosa Road, 

                                      Malleswaram,Bengaluru-560 055 

 COST OF TENDER DOCUMENTS:   

1. Rs.2000/- + GST (For Proposed additional  construction of 2nd floor and Parking shed by MS 

Structure) 

2. Rs.1000/- + GST (Providing and installation of 30KW solar PV power plant on Roof top at 

Belagavi divisional office at its construction of 2nd floor) 

 

LAST DATE FOR SUBMISSION:  13.02.2026 upto 3:00pm  

    OF TENDERS 

SEALED TENDERS TO BE SUBMITTED AT:  

KARNATAKA STATESOUHARDA FEDERAL CO-OPERATIVE LIMITED, 
“Souharda sahakri soudha” No.68, 18th cross, Margosa Road, Malleswaram, Bengaluru-560 055 

 

http://www.souharda.coop/
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DATE OF OPENING OF TECHNICAL BID: 13/02/2026, 04:00 PM 

 EARNEST MONEY DEPOSIT                 : Rs.50,000/-  

  

 ESTIMATED CONSTRUCTIONAMOUNT: Rs.50,00,000/-  

(For Proposed additional  construction of 2nd floor and Parking shed by MS Structure) 

 

EARNEST MONEY DEPOSIT                 : Rs.14,000/-  

  

 ESTIMATED CONSTRUCTION AMOUNT: Rs.14,00,000/-  

(Providing and installation of 30KW solar PV power plant on Roof top at Belagavi divisional office at its 

construction of 2nd floor) 

 

PERIOD OF COMPLETION: 4 Months for For Proposed additional  construction of 2nd floor 

and Parking shed by MS Structure (including Raining season)  

and  

1 Month for Providing and installation of 30KW solar PV power plant on Roof top at Belagavi 

divisional office at its construction of 2nd floor 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

NOTICE INVITING TENDERS 

 

KARNATAKA STATE SOUHARDA FEDERAL COOPERATIVE LIMITED,  

#68, 18th CROSS, MARGOSA ROAD, MALLESHWARAM, BENGALURU, invites sealed 

bids from eligible & experienced Firms/Companies in a“TWOBID CONCEPT 

( TECHNICAL AND FINANCIAL)” for the work of “CONSTRUCTION OF 2nd FLOOR 

AND PARKING SHED AT GROUND FLOOR FOR KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED  AT No. 1119/B, Kanabargi Industrial Area,Near 

Rural Ayurvedic Medical College,AutoNagar,Belagavi- 590015 

”comprising of PEB, MS Works, Civil, Electrical, Plumbing, ACP worksincluding Supply of 

Material & Installatation as per Drawing & Handover the Finished Structure to KSSFCL and 

also obtaining service connections and electrical load.   

 

1) Details of the Tender :  

 

Estimated 

cost of  

the works 

Approx.Rs.50,00,000/- , Fifty Lakh Rupees only (For Proposed additional  

construction of 2nd floor and Parking shed by MS Structure) 

Approx.Rs.14,00,000/- Fourteen Lakh Rupees only  (For Providing and 

installation of 30KW solar PV power plant on Roof top at Belagavi divisional office at its 

construction of 2nd floor) 

 

Earnest 

Money 

deposit  

Rs.50,000/- ( Fifty Thousand Rupees only) (For Proposed additional  

construction of 2nd floor and Parking shed by MS Structure) 

Approx.Rs.14,000/-(Fourteen Thousand Rupees only) (For Providing and 

installation of 30KW solar PV power plant on Roof top at Belagavi Divisional office at its 

construction of 2nd floor) 

 

Period  

of  

completion  

4 months ( Four months from the Date of issue of Work Order ) for For Proposed 

additional  construction of 2nd floor and Parking shed by MS Structure (including Raining 

season)   

1 Month for Providing and installation of 30KW solar PV power plant on Roof top at 

Belagavi divisional office at its construction of 2nd floor 

 

 

Date of  

Pre  

bid meeting  

09/02/2026at 4:00 pm 

KARNATAKA STATE SOUHARDA FEDERAL COOPERATIVE LTd., 
No.68, “Souharda sahakri soudha” No.68,Margosa Road, 18th cross, 

Malleswaram,Bengaluru-560 055 

Cost 

 of  

Tender 

documents  

( Hard copy ) 

 

COST OF TENDER DOCUMENTS   :   

1. Rs.2000/- + GST (for Proposed additional  construction of 2nd floor and Parking 

shed by MS Structure) 

2. Rs.1000/- + GST (Providing and installation of 30KW solar PV power plant on 

Roof top at Belagavi divisional office at its construction of 2nd floor) 

Issue  Upto 13.02.2026, 3 PM 
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of Tender 

documents 

( hard copy ) 

during  Office hours10:00 Am to 1:30 Pm at  

Karnataka State Souharda Federal CooperativeLimited, No. 1119/B, 

Kanabargi Industrial Area,Near Rural Ayurvedic Medical 

College,Auto Nagar,Belagavi- 590015&No.68, “Souharda sahakri 

soudha” No.68, 18th cross, Margosa Road, Malleswaram,Bengaluru-560 
055 

Tender 

documents   

Soft copy Can be downloaded from  Karnataka State Souharda Federal 

Cooperative ltd., web sitewww.souharda.coop and Hard Copy Can be collected at  

Karnataka State Souharda Federal Cooperative ltd No. 1119/B, Kanabargi 

Industrial Area, Near Rural Ayurvedic Medical College, 

AutoNagar,Belagavi- 590015 & No.68, “Souharda sahakri soudha”  

No.68, 18th cross, Margosa  Road, Malleswaram, Bengaluru-560 055 

Last date and 

time for 

submission 

ofthe 

 tender  

13/02/2026, upto3:00 pm at Head Office KSSFCL  

Date and 

time of 

Opening  

of the 

Tenders  - 

Technical 

bids   

13/02/2026, 4:00pm 

Date and 

time of 

Opening  

of the 

Tenders  - 

Financial 

bids   

Date will be informed to  

Eligible contractors of Technical Bid 

through email 

 

 

 

2) Eligibility  Criteria : Contractors who fulfill the following requirements are  

eligible to apply  :   

 

Sl 

No 

                           Criteria Documents Required 

 

 

1 

The contractor should be registered with 

CPWD or State PWD or  such other 

Government organizations or   Registered in 

Public sector units or  Public sector Bank’s 

or Financial institutions as Civil works 

contractor Or Private agency who  is 

registered or Established on or before 

01.01.2020 & executed prestigious projects 

with ample of experience in construction 

A copy of valid registration 

certificate from respective 

authorities and If Private Agency 

Firm Establishment Certificate to 

be provided. 

 

Experience certificates and 

project completion certificates 

issued by the clients mentioning 

the project cost. 
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2 

The Contractor should have minimum of 

05(Five)yearsofexperience in the field as on 

31.12.2025 

Appropriate documents such as, 

work completion certificate 

prescribing that the project was 

completed  as per the scheduled 

time limit, the workmanship and 

quality of work is satisfactory. 

Work completion certificate shall 

be submitted for about 5 major 

projects whose project cost is 

above Fifty Lakhs. 

 

3 

Bidder should have a minimum of 

Rs.1.0(One) Crore annual average turnover 

per year during last three financial years. 

i.e. 2022-23, 2023-24, 2024-25 from the 

construction related business. If 2024-25 

balance sheet is not available then 2023-

2024can be submitted & the same will be 

considered. 

Audited balance sheet and P&L 

account for years mentioned and 

certificate from the Charted 

Accountant. 

 

 

 

 

4 

 

The Tenderer should have executed any of 

the following construction work in a Single 

contract during the last Five (5) years  

ending with 31.12.2025 for at least, 

 

One (1) similar work costing  

Rs.1.00crores. 

                             OR 

Two (2) similar works each costing Rs.50 

Lakhs 

                               OR. 

Three (3 )similar works each costingRs. 25 

Lakhs 
 

Similar work refers to construction of 

MS Truss Works/Civil Works at 

Commercial /Office / Residential / 

Institutional buildings 

 

Order copies and satisfactory 

completion certificates clearly 

indicating the cost & nature of 

work executed, date of 

commencement & completion 

issued by the Clients. 

 

Note: The amount of works 

executed during previous years 

shall be increased by 5 % every 

year from the date of actual 

completion to bring it to the 

present value. 

 

 

 

Sl 

No 

Criteria Documents Required 

 

 

5 

 

The contractor must have valid Goods & 

Service tax (GST) registration, PAN 

number. 

 

Copy of the GST registration 

certificate and copy of PAN card. 

 

 

Tenders documents can  be  collected on payment  of  stipulated cost between the dates 

mentioned in the Notice Inviting  Offer (NIO) during the working hours every day except 

on  Sundays  and Public Holidays, at the office of Karnataka State Souharda Federal 



< Page no. 7> Signature of Tenderer  

Cooperative Limited, No. 1119/B, Kanabargi Industrial Area, Near Rural Ayurvedic 

Medical College, Auto Nagar, Belagavi- 590015  &   No.68, “Souharda sahakri 

soudha” No.68, 18th cross, MargosaRoad, Malleswaram,Bengaluru-560 055 
 

3) The Submission fee to submit the  tender documents shall be paid by way of Demand 

Draft/Cash/NEFT/IMPS Onlyfor Rs.2,000/- + 18% GST (For Proposed additional  

construction of 2nd floor and Parking shed by MS Structure) &Rs.1,000/- + 18% GST (For 
Providing and installation of 30KW solar PV power plant on Roof top at Belagavi divisional office  at 

its construction of 2nd floor)of a Scheduled commercial Bank issued in favour of  

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED, 

payable at  Bangalore. 
 

4) Tender documents can be downloaded from the Karnataka State Souharda Federal 

Cooperative ltd.,web site (www.souharda.coop). The Tender documents shall   be printed 

with font size of 12 in A-4 size paper and neatly bounded ( hard bound/ spiral bound ) in 

two separate books  (i.e. Technical bid and Financial bid) and submitted as detailed in 

clause 10 below.The tenderers can also avail the hard copy of the tender document at 

the office of the KSSFCLHead office and divisional office.However, the tender submission 

fee shall be paid during the collection of hard copy by the tenderer. 

 
 

5) Tender documents consists two portions.PortionOne is TECHNICAL 

BID:comprisingNotice Inviting the Offer ( NIO ), Eligibility criteria, General rules and 

Directions to Tenderers, Schedules  A to F, Conditions of contract, Clauses of Contract, 

Special conditions, Technical specifications, Safety code, Model rules for protection of 

Health & sanitary arrangements,List of preferred makes,Annexures 1 to 19,Tender 

Drawings. Second portion is FINANCIAL BID: Comprising onlySCHEDULE A: 

Schedule of QuantitiesandRates (SOR). 

 

6) Tenders shall be on prescribed Form for item rate tenders as issued by the Karnataka State 

Souharda Federal CooperativeLimited. 

 

 

7) The time allowed for carrying out the work will be 4 (Four) months  from the, fifteenth 

day after the date of written orders to commence the work or from the first date of handing 

over of the site, whichever is later. 
 

8) The site for the work is available. 

 

9) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the 

following: 

 

A. TECHNICAL BID: (first envelope) consisting of following should be 

hardbound/spiral bound and submitted as in Sl. No. 10 below in a separate envelope- 

a) Form DD/Receipt 

b) EMD – Earnest Money  Deposit in the form of DD/NEFT/IMPS only & 

Payment proof to be added. 

c) Notice inviting tender (NIT). 

d) General Rules & directions to contractor. 

e) Schedules. 

f) Conditions of contract.  

http://www.souharda.coop/
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g) Clauses of contract. 

h) Special conditions 

i) Safety code. 

j) Model rules for protection of health and sanitary arrangements forworkers 

employed by contractors. 

k) Technical specifications for electrical works. 

l) Preferred makes/brand of materials 

m) Annexures. 

n) Integrity pact.  

o) Tender Drawings. 

p) GST Filings & IT Returns of last 3 Financial Years. 

q) Work Order & Work Done Certificates of respective works submitted in 

Technical Bid. 

r) Tender Form Fee Receipt/DD/Bank Payment Details. 

s) Tender Document should be signed alomg with Seal on each and every pages 

by Firm Head / Sole Contractor without miss. 

t) Bidder should submit the photocopies of their Firm 

Registration,AADHAR,GST,PAN CARD,Contractor License 

in Technical Bid Envelope without miss. 

 

B. FINANCIAL BID (second envelope): SCHEDULE-A i.e.Schedule of quantities & Rates 

(SOR). Financial bid should be hardbound/spiral bound and submitted in separate 

envelop as in Sl. No. 10 below. 

 

10) Submission and opening of Tenders :  

 

a) Tenders on prescribed form should be placed in two envelops one sealed envelop 

consisting of  “Technical bid”  duly superscribed as “Technical bid”  and  other 

sealed envelope consisting  “Financial bid”dulysuperscribed  as “Financial Bid” and  

both envelopes shall be kept in one bigger sealed single envelope, with the name of 

work, Name of Tenderer  and  due date  written   on   the envelopes.  

 

Sealed Tenders shall be addressed& submitted at Karnataka State Souharda Federal 

Cooperative Limited, No.68, Souharda sahakari soudha, 18th cross, Margosa Road, 

Malleswaram, Bengaluru -560 055. 

 

Sealed Tenders shall be dropped in the TENDER BOX kept at Karnataka State Souharda 

Federal CooperativeLimited, No.68, Souharda sahakarisoudha, 18th cross, Margosa 

Road,Malleswaram, Bengaluru-560 055address before13.02.2026 ( up to 03:00P.M). 

 

b) The first part of tenders i.e. Technical bid will be opened on 13.02.2026, 04:00 am.If 

last day of submission of tender is declared a holiday under NI Act by the 

Government subsequent to issuance of tender the next working day will be deemed 

to be the last day for submission of the tender. 

 

c) The Financial bid of only the qualified /shortlisted applicants will be opened on a 

pre-notified time & date, under intimation to such qualified / shortlisted applicants. 

 

11) The tender shall be accompanied by earnest money deposit of Rs.50,000/-( Proposed 

additional  construction of 2nd floor and Parking shed by MS Structure) & Rs.14,000/-( Providing 
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and installation of 30KW solar PV power plant on Roof top at Belagavi divisional office at its 

construction of 2nd floor.)by way of Demand Draft/NEFT/IMPS of a Scheduled commercial 

Bank issued in favorofKARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITED, payable atBangalore. EMD shall be submitted in the 

Technical bid only.  
 

No interest shall be allowed on the Earnest Money.  Tenders without Earnest Money shall 

be summarily rejected. 

 

NOTE:- Valid Proof to be submitted for Payment done through NEFT/IMPS & 

submitted in Technical Bid Envelope.  

 

12) Copies of other drawings and documents pertaining to the works will be open forreference 

by the tenderers at the office of the above mentioned Office of the Karnataka State 

Souharda Federal Cooperative ltd., Bengaluru. 
 

13) Tenderers  are  advised  to  inspect and  examine  the  site  and  its surroundings and satisfy 

themselves before submitting their tenders as to  the nature of the ground and sub-soil, the 

form and nature of  the site,  the  means of access to the site, the  accommodation  they  

may require   and  in  general  shall  themselves obtain  all   necessary information as to 

risks, contingencies and other circumstances  which may  influence or affect their tender. A 

tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 

and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

Submission of a tender by tenderers implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

work to be done, site details and local conditions and other factors bearing on the execution 

of the work. 

 

14) The  tenderer  shall  be  responsible  for  arranging   and maintaining  at his own cost all 

materials,labour, tools and  plants,  water, electricity,  access,  facilities for workers and all  

other  services required for executing the work unless otherwise specifically provided for  

in the contract documents.  

 

15) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITEDreserves to itself the right of accepting the whole or any part of the tender and 

the tenderer   shall be bound to perform the same at the rates quoted. 

 

16) The tender for the works shall remain open for acceptance for aperiod of15days from the 

date of opening of tenders. If  any tenderer  withdraws  his tender before the said period  or  

makes  any modifications in the terms and conditions of the tender which are  not 

acceptable to theKARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED, then the SOUHARDA FEDERAL CO-OPERATIVE LIMITEDshall, 

without prejudice to  any other  right  or remedy, be at liberty to forfeit  full value  of the 

earnest money as aforesaid. 

 

17) This Notice Inviting Tender shall form a part of the contract document. The successful 

Tenderer/contractor, on acceptance of histender by the Accepting Authority, shall, enter in 

to an agreement within 15 days from thedate of acceptance letter.  
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18) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED does 

not bind itself to accept the lowest or any other tender, and reserves to itself the authority 

to reject any or all of the tenders received without the assignment of a reason.  All tenders 

in which any of the prescribed conditions are not fulfilled or new conditions are stipulated 

by the tenderer or are incomplete in any respect are liable to be rejected. 

 

19) Canvassing  whether directly or indirectly,  in  connection  with tenders  is strictly  

prohibited and the  tenders  submitted  by  the contractors who resort to canvassing will be 

liable to rejection. 

 

20) Pre bid queries and clarification to Tender :The tenderer should carefully examine and 

understand the specifications, terms and conditions of the Tender and may seek clarifications, if required. The 

tenderer in all such cases seek clarification in writing in a word document (.doc) in the same serial order of 

that of the Tender by mentioning the relevant page number and clause number of the Tender.The soft copy of 

the pre-bid queries should be sent by E Mail to md@souharda.coopThe pre-bid query should be in the 

following format. 

 
 

Sl 

No 

Page 

No 

Tender 

Clause No 

Tender Clause Query 

     

All communications regarding points requiring clarifications and any doubts shall be given 

in writing to the Managing Director,KARNATAKA STATE SOUHARDA FEDERAL 

CO-OPERATIVE LIMITEDby   the   intending   tenderers  before 5:00 PM on 

23.06.2025 by email tomd@souharda.coop.OralorIndividual consultation shall is strictly 

Prohibited. No queries will be entertained from the tenderers after the pre-bid meeting. 

Drawings related to the project is made available at the office of the KSSFCL for the 

reference of tenderers during pre-bid meeting . 

 

Pre-Bid meeting:A pre-bid meeting of the intending tenderer will be held as scheduled 

below to clarify any point/doubt raised by them in respect of this Tender document: 

Date Time Venue 

09.02.2026 03:00 PM Karnataka State Souharda Federal 

CooperativeLimited, No.68, Souharda 

sahakarisoudha, 18th cross, Margosa Road, 

Malleswaram, Bengaluru-560 055. 
 

 

No separate communication will be sent for this meeting. If the meeting date is declared 

as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 

working day will be deemed to be the pre-bid meeting day. Authorized representatives of 

interested tenderers  shall be present during the scheduled time.  

 

TheKARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

will consolidate all the queries and discussions during the pre-bid meeting and the 

consolidated replies for the queries shall be made available in the Karnataka State 

Souharda Federal Cooperative ltd.,website and no individual correspondence shall be 

made. The replies/clarification of the KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITEDin response to the queries raised by the 

mailto:md@souharda.coop
mailto:md@souharda.coop
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bidder/s, and any other clarification/amendments/corrigendum furnished hereof will 

become part and parcel of theTender  documentand it will be binding on the tenderers.   

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid 

reason for non-submission of the Tender. In addition, non-reply to any query may not be 

deemed the version of the Tenderer as reflected in the query has been accepted by the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED. 

 

20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED, for any reason, whether, at 

its own initiative or in response to a clarification requested by prospective bidder may 

modify the Tender document by amendment. 

Notification of amendments will be made available on the website (www.souharda.coop) 

and will be binding on all tenderers and no separate communication will be issued in this 

regard.  

In order to allow prospective tenderers reasonable time in which to take the amendment 

into account in preparing their tender, the KSSFCL, at its discretion, may extend the 

deadline for a reasonable period as decided by the KSSFCL for the submission of tender. 
 

 

21. Brief details of the work :  

Contractor should Supply & Install the MS Sheets, Truss, Girders, MS Items of JSW & 

TATA Brand or Equivalent confirming to IS Codes & Bolts,Nuts,Anchor Fasteners of 

HILTI Brand & Construction Chemicals of FOSROC Brand, TMT Bars of 

TATA,JSW,VIZAG of FE 550 D, Cement of Ultratech,ACC,ZUARI Brands,Concrete 

Blocks/Bricks of Good Quality ,MSand & Jelly of Good Quality should be used with 

prior approval from KSSFCL Engineer before Execution usage, Paint Items of 

ASIAN/Berger Paints for Interior and ASIAN Paints for Exterior, All the Steel Materials 

& Works should confirm IS 875,IS 800 and SP 38 & IS 456:2000 for Civil & other 

works. Material Sample to be shown to KSSFCL Incharge Engineer & get Approval to 

proceed further to Installation, Contractor should submit TEST REPORTS for the 

Material used for work along with Purchase Bill & QC Reports. 

After Fabrication & Erection Contractor should provide Quality Check to KSSFCL 

Engineer by performing QC Proceedures to Ensure that Truss meets Design 

Requirements and can safely bear the intended loads, Proceedures includes Dimensional 

Inspection, Welding and Connection Inspection, Deflection Check, Material 

Verification. 

 

22.Definition :  A “ Tenderer / Bidder” is the Firm/ Company  who submits it tender for the 

subject works.  
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 For & on behalf of the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

Date :/  /      Managing Director,  

Karnataka State Souharda 

FederalCooperative Limited, No.68, 18th 

cross,  Margosa Road, Malleswaram, 

Bengaluru-560 055. 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

GENERAL RULES AND DIRECTIONS TO TENDERERS 

 

1. All work proposed for execution by contract will be notified in aformofInvitation to Tender 

and signed by the Officer inviting tender. 

 

This  form will state the work to be carried out, as well as theKARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED  date for  submitting and opening 

tenders and the time allowed for  carrying out  the work, also the amount of Earnest money to 

be  deposited  with the tender, and the amount of the security deposit to be deposited  by the  

successful tenderers and the percentage, if any, to  be  deducted from bills.  Copies of the 

specification, tender drawings and any other  documents required in connection with the work 

signed  for the purpose of identification by the officer inviting tender shall also be open  for  

inspection  by  the contractor at  the  office  of  officer inviting tender during office hours. 

 

2. In the event of the tender being submitted by a firm, it must  be signed separately  by  each 

partner thereof or in the  event  of  the absence  of any partner, it must be signed on his behalf 

by  a  person holding  a power-of-attorney authorising him to do so, such  power  of attorney 

to be produced with the tender, and it must disclose that the firm  is  duly  registered under 

the Indian Partnership Act  1952  by enclosing a copy of the partnership deed duly certified 

by one partner as true copy. 

 

Tender by Hindu Joint Family (HUF)  firm may be signed by the KarthaorManager or any 

other duly authorised representative followed by the name and designation. 

 

3. Receipts for payments made on account of a work, when executed  by a firm, shall be in the 

name of the firm by one of the partners, or by some other person having due authority to give 

effectual receipts  for the firm. 

 

4. Any person who submits a tender shall fill up the printed prescribed form stating what rate he 

is willing to undertake eachitem of the work. Tenders, which propose any alteration in the  

work specified  in  the same form of invitation to tender, or in  the  time allowed  for  

carrying  out  the  work, or  which contain  any   other conditions of any sort, will be liable to 

rejection.  No single tender shall include more than one work.  Tenders shall have the name 

andnumber of the works to which they refer, written on the envelopes. Modifications to 

specifications, item description, any   clauses, conditions or any provisions whatsoever in the 

tender documents shalllead to disqualification of the tender.   
 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more contractors is same, then such lowest contractors may be asked to 

submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub-

sections/sub heads as the case may be, but the revised quoted rate of each item of schedule of 

quantity for all sub sections/sub heads should not be higher than their respective original rate 

quoted already at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offer. 
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If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots. In case of any such lowest 

contractor in his revised offer quotes rate of any item more than their respective original rate 

quoted already at the time of submission of tender, then such revised offer shall be treated 

invalid. Such case of revised offer of the lowest contractor or case of refusal to submit 

revised offer by the lowest contractor shall be treated as withdrawalof his tender before 

acceptance and 50% of his earnest money shall be forfeited. In case all the lowest 

contractors those have same tendered amount (as a result of theirquoted rate of individual 

items), refuse to submit revised offers, then tenders are to berecalled after forfeiting 50% of 

EMD of each lowest contractor.Contractor, whose earnest money is forfeited because of 

non-submission of revised offer, orquoting higher revised rate(s) of any item(s) than their 

respective original rate quoted alreadyat the time of submission of his bid shall not be 

allowed to participate in the retenderingprocess of the work. 

 

(a) The rate(s) and/or amount(s) must be quoted in decimal coinage.  Amounts  must be 

quoted in full rupees by ignoring fifty  paise and less and considering more than fifty 

paise as rupee one. 

 (b) In case of illiterate contractors the rates or the amounts should be attested by a witness, 

with a declaration that the contents of the tender documents have been explained to the 

tenderer. 

 

(c) The rate columns should be filled in English figures and English words. 

(d)  The rate and amount columns for alternative items, if any, shall be filled up but amounts 

shall not be added in the total. The amount of alternative items of which quantities are 

not mentioned shall not be filled. 

 

5. The officer inviting tender or his duly authorisedassistantwillopen tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the  event  of  a tender  being  

accepted for consideration, a receipt for  the earnest money  forwarded therewith shall 

thereupon be given to the contractor who  shall thereupon for the purpose of identification 

sign copies  of the  specifications and other documents mentioned in Rule-I.  In theevent of a 

tender being disqualified and rejected, the earnest moneyforwarded with such unaccepted 

tender shall thereupon be returned to the contractor remitting the same, without any interest. 

 

6. The Officer inviting tenders shall have the right of rejecting allor any of the tenders and will 

not be bound to accept the lowest or any one tender. 

 

7. The memorandum of work tendered for and the schedule of materialsto be supplied by the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDand their 

issue-rates, shall be filled in and completed in the office of the officer inviting tender before 

thetender form is issued. If a form is issued to an intending  tenderers without  having been so 

filled in and completed, he shall request  the officer to have this done before he completes 

and delivers his tender. 

 

8. The Tenderer  shall  take  all  necessary precautions  to  ensure  that  all confidential 

information which the Tenderer obtains in the course of participating in this  Tender or at any 

time thereafter is not disclosed or used other  than for the purpose of  project   execution 

/scope of work/ deliverables. Tenderer shall suitably  defend,  indemnify   KARNATAKA 
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STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDfor any loss/damage 

suffered   by  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED on  account  of  and  to  the  extent   of  any disclosure of such confidential 

information. Confidential information for this purpose refers to such information pertaining 

to KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

provided to Tenderer  which is marked as confidential and which is not available in the 

Public Domain”. 

 

In case the same item appears more than once in the schedule of work under the same sub 

head or among the different sub heads of works, the lowest rate quoted for that item shall be 

taken for other items also and tender will be evaluated accordingly.    

9. In the case of any tender where unit rate of any item/items appears unrealistic, such tender 

will be considered as unbalanced and in casethe tenderer is unable to provide satisfactory 

explanation  such  a tender is liable to be disqualified and rejectedand/ or the tenderer is 

liable for additional security deposit as demanded by the Employer in the form of Demand 

Draft or Bank guarantee  from scheduled commercial Bank other than Karnataka State 

Souharda Federal Cooperative ltd., valid for contract period / smaller period ( as decided by 

the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED)  in 

the format prescribed by the Karnataka State Souharda Federal Cooperative ltd., 

 

10. In the case of any errors or omissions in the quoted rates, the  rates given in the tender 

marked "Original" shall be taken as correct rates. 

 

11. All rates shall be quoted only on the tender form.  Quoted  rates and  units  different from 

prescribed in the tender schedule  will  be liable  for rejection. The amount for each item 

should be worked out and requisite totals given. Special care should be taken to write the 

rates in figures as well  as in  words  and  the  amounts  in figures only,  in  such  a  way  that 

interpolation is not possible. The total amount should be written both in figures and in words. 

In case of figures, the word `Rs.' should  be written  before the figure of rupees and words `P' 

after  the  decimal figures,  e.g., `Rs.2.15p' and in case of words, the  words,  `Rupees' should  

precede  and the word `Paise' should be written  at  the  end, unless the rate is in whole rupees 

and followed by the words `only' it should  be  invariably be upto two decimal places. While 

quoting the rate in Schedule of quantities, the word `only', should be written closely 

following the amount and it should not be written in the next line. 

 

All corrections such as cuttings, interpolations,  omissions  and over-writings  shall be 

numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow on each page 

certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 

quantities.Use of correcting fluid, anywhere in tender document is not permitted. Such tender 

is liable for rejection. 

 

12. The  contractor  whose tender is accepted shall  be  required  to furnish  by way of Initial 

security a sum which shall be equal  to5% of  the accepted value of  the  tender  including  

the Earnest Money Deposit , within 15 (Fifteen) days of the date of  issue of  the  letter  of 

acceptance of his tender,    Demand  Draft payable to the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED or by way of Fixed Deposit 

Receipt with the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITEDfor  the  duration of the  contract  period  and  defect liability  period.  The Initial 

Security amount will also be accepted in Fixed Deposit Receipt of KARNATAKA STATE 
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SOUHARDA FEDERAL CO-OPERATIVE LIMITED for the full period of contract 

including defect liability period or in form of Bank Guarantee from any other Scheduled 

Bank in the prescribed format.In case a fixed deposit receipt of KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITEDis furnished by the contractor to 

the Employer it shall be   free   from   any  loans  or  any  encumbrance   and   shall   be 

assigned/hypothecated to the Employer. 

 

In case the successful tenderer fails to remit the Initial security deposit within the above 

stipulated time, the Earnest money deposit shall be forfeited.   

 

13. On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  the  

contractor who would  be  responsible  for taking instructions from the Employer and / or 

Engineer-in-charge shall be  communicated in writing to Employer. 

 

14. The rates quoted shall be all  inclusive  rates for the item of work described, including 

materials, labour, tools and plant, lead, lift  carriage  and transport supervision, Royalties,  

duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, purchase tax, turnover tax, or  any  

other tax on material or finished work in respect of this contract,  overheads  and  profits, 

mobilizing,  demolishing  and other charges whatsoever  including any special difficulties 

any restrictions for transport etc. complete  for proper execution of the work as per drawings 

and specifications and no claim  whatsoever  for any extra payment shall  be  maintainable.  

 

Royalties,  duties,  levies,  cess,  entry  tax, Octroi, profession  tax, , purchase tax, turnover 

tax, or  any  other tax on material or finished work in respect of this contract shall  be payable  

by the contractor and the KSSFCL will not entertain  any  claim whatsoever in respect of the 

same. All charges payable to local bodies for any service connections for construction 

purposes, land tax  etc. shall  also  be  paid by the contractor and  nothing  extra  shall  be 

paid/reimbursed for the same. 

 

15. The contractor shall give a list of the relatives employed in the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED employees related to him with 

their places of posting and designations in prescribed Format as per the Annexure-05. 

 

16. The tender for the work shall not be witnessed by a contractor or contractors  who 

himself/themselves has/have tendered or who  may  and has/have tendered for the same work. 

Failure to observe this condition would  render  tenders  of  the  contractors  tendering,  as  

well  as witnessing the tender, liable to summary rejection. 

 

17. The tender for composite work includes in addition to buildingwork all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer apart from being an approved Civil Engineering 

contractor  (Building &  Road )  or in the  panel  of  Nationalised  Banks  must associate  

himself  with  agencies  of  appropriate  class  which  are eligible to tender for sanitary and 

water supply drainage,  electrical and horticulture works in the composite tender. The names 

and  details of such agencies shall be got approved by the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED. 

 

18. Errors and omissions due to clerical, typographical or printing etc.., if any, will have to be got 

clarified  and  corrected  before quoting the rates. The interpretation given by the appropriate 

tender accepting authority of the hall be final and binding. 
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19. Procurement of all materials, other than specifically stipulated to be  issued  by  the  

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED,  if any, 

shall  be  at  the  cost  and  the responsibility of the contractor. 

 

20. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government 

of India’s Public Procurement Policy act 2012, certain benefits will be given for MSE Units. 

The details are as under: 

 

a) The Public Procurement Policy shall apply to MSEs registered with District 

Industries Centres or Khadi Village Industries Commission or Khadi& Village 

Industries Board or Coir Board or National Small Industries Corporation or 

Directorate of Handicrafts & Handloom or any other body specified by Ministry of 

Micro, Small & Medium Enterprises. 

 

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the 

benefits in case of MSE firms, shall submit relevant documents such as valid MSE 

registration Certificates and exemption certificate from relevant authorities. 

 

 

GOODS & SERVICES TAX (GST):.The individual rates quoted should be exclusive of 

GST and then add 18% GST. The applicable GST percentage will be paid at the time of 

each R.A. billing as per Government guidelines. 
 

 

21. Tenderer shall fill in all the blanks  and put their signature and seal on each page of the tender 

documents. The successful Tenderer will have to enter  into an agreement with each 

component of the Tender document with the  KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED 
 

22. The tender drawings under this NIT are only indicative to broadly understand the  scope of 

the works.The contractor  shall carry out the works according to the workings drawings/ 

construction drawings  issued by the Engineer in charge during the course of work from time 

to time. Tenderer/ Contractor is not eligible for any claim on account of any differences 

between the tender drawings and working drawings. 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

:: S C H E D U L E s ::  

 

SCHEDULE `A' :: 

 

Schedule of Rates &Quantities – SOR-(Specified in detail and attached) 

(Should be submitted in a separate envelope as financial bid) 

 

SCHEDULE `B' :: 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No 

Description of items Quantity Rates in figures & 

words @which the 

materials will be 

charged to the 

contractor 

Place of 

Delivery 

 

- - - -   N  I  L  - - - - 

 

 

SCHEDULE – ‘C’ :: 

Tools and Plants to be hired to the contractor under headings. 

 

Sl. 

No 

Description Hire Charges per day 

 

- - - -  N  I  L  - - - - 

 

 

 

SCHEDULE ‘D’ :: 
 

Extra schedule for  work:   

i. Conditions of contract 

ii. Clauses of contract 

iii. Special conditions  

iv. Technical specifications for civil,  water supply, 

plumbing, Electrical  works  

v. Safety code 

vi. Model rules for protection of Health & sanitary  

vii. List of preferred makes  

SCHEDULE `E’ :: 

 

Name of work             : CONSTRUCTION OF PROPOSED MS 

STRUCTURE WITH WALL & LIGHT ROOF AT 

SECOND FLOOR AND PARKING SHED AT 
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GROUND FLOOR FOR KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED  AT No. 1119/B, Kanabargi Industrial 

Area,Near Rural Ayurvedic Medical 

College,AutoNagar,Belagavi- 590015 

 

SCHEDULE `F':: 

Reference to Conditions of contract. 

 

Definitions :: 

 

2(a) work                :: CONSTRUCTION OF PROPOSED MS STRUCTURE WITH 

WALL & LIGHT ROOF AT SECOND FLOOR AND PARKING SHED AT GROUND 

FLOOR FOR KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED. 

 

2(b)  Site:: Site No. 1119/B, Kanabargi Industrial Area,Near Rural Ayurvedic Medical 

College,AutoNagar,Belagavi- 590015 
 

2(c)  Contractor                 :: Successful tenderer to whom the work  is awarded  

 

2(d)  Employeror Buyer::   Managing Director,  

Karnataka State Souharda Federal     

Cooperative Limited, No.68, Margosa  Road, 

Malleswaram,Bengaluru-560 055 

2(e) Engineer-in-Charge/Architect:: KSSFCL 
 

2(h) Accepting Authority::  Managing Director,  

Karnataka State Souharda Federal     

Cooperative Limited, No.68, Margosa Road, Malleswaram, 

Bengaluru-560 055 

 

2(j) Percentage on cost of materials :: 18% ( Eighteen %)(Including GST & All  applicable 

taxes)and labour to cover all overheads and profits. 

 

2(k)  Standard Schedule of  Rates           ::   KPWD SR 2023-24 

 

9.1 (d) Standard specification  to be followed       ::   KPWD  SR 2023-24 

10 (b) Standard Contract Form ::Item rate Tender form  

ofKARNATAKA STATE SOUHARDA FEDERAL  

CO-OPERATIVE LIMITED) as modified & 

corrected up to date of tender. 
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Reference  to  CLAUSES OF CONTRACT 

 

Clause 1 : 

 

Estimated cost of work  ::    Rs.50Lakhs (Fifty Lakh Rupees Only)  

 

Earnest Money  Deposit ::    Rs. 50,000/- (Fifty Thousand Rupees only)  

 

a) Total security deposit should be 5% (including EMD (1%))duringtender.Remain 

amount should in the form of Fixed Deposit Receipt(FDR) or Bank Grantee(BG) Or 

DD or pay order at the time along with submission of tender.  

 

Clause 2 :: Authority for fixing      

compensation under                     

clause 2. 

 

Managing Director,   

KARNATAKA STATE 

SOUHARDA FEDERAL 

CO-OPERATIVE LIMITED, 

Head Office, Bangalore  

 

Clause 3 Time allowed for execution of work 

from date of commencement 

 

4 months 

( Four months) 

Clause 3.1 Authority to give fair and reasonable 

extension of time for                     

completion of work 

Managing Director, 

KARNATAKA STATE 

SOUHARDA FEDERAL 

CO-OPERATIVE 

LIMITEDHeadOffice, 

Bangalore 

 

Clause 4 Price Escalation Clause is not 

applicable at any stages of the 

contract until completion. 

No Price Escalation at any 

Circumstances 

Clause 5:: 

5.1 (i) 

Schedule of Rates for determining. 

Rates for additional, altered or 

substituted items that cannot be 

determined under 12.1 (b)(i)&(ii) 

 

KPWD  

Schedule of Rates  

2023-2024 
With applicable cost index  

 

5.1(ii)A(a) Limit for value of any contract item, 

substituted item or contract- cum-

substituted item beyond which sub-

clauses (i) to (v) shall not apply and 

clauses 12.2 & 12.3 shall apply. 

25 % 
(Twenty-five %) 

 

 

5.1(B)(vi)A(b) (for lumpsum contracts) Limit   for   

deviations ordered on any individual 

trade   beyond which provisions of 

sub-clauses (i) to (v) shall not apply 

and clauses 12.2   and 12.3 shall 

apply. 

Not applicable. 
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Clause 6 :: Competent Authority for    deciding 

reduced rates. 

 

Managing Director 

KARNATAKA STATE        

SOUHARDA FEDERAL 

CO-OPERATIVE 

LIMITED,HeadOffice, 

Bangalore 

 

Clause 7 :: 

 

 

 

 

Submission of Labour License  

 

Within 14 days  from the date 

of receipt of Acceptance letter  

 

Clause 8 i)  Amount of claim by any party 

beyond which  Arbitrator shall   

give reasons for award. 

 

All Claims  

 ii) Appointing Authority Managing Director 

KARNATAKA STATE 

SOUHARDA FEDERAL 

CO-OPERATIVE LIMITED, 

Head Office, Bangalore. 

 

Clause 9 (i)  a) Minimum   Qualifications   & 

experience required for Principal 

Technical Representative to be 

incharge of work 

 

GRADUATE ENGINEER with   

3 years ExperienceORDiploma 

holder with                  5 years 

OR 
Retired   A. E. from Govt. 

Department with  5 years 

experience as A. E 

   

   

 b) Discipline to which the 

PrincipalTechnical 

representative should belong 

 

 

CIVIL / MECHANICAL 

 d) Minimum experience of works 3 years for Graduates and  

5 years for Diploma. 

 e) Recovery to be affected from the 

contractor in the event of not 

fulfilling provision of   clause 36(i). 

 

 

Rs 30,000/-p.m. 

Clause 10 :: 

(i) (a) 

Schedule/Statement for determining 

theoretical quantity of cement and 

bitumen. 

 

On the basis of latest Schedule 

of Rates printed                                                  

by KPWD SR 2024  

(ii). 

 

Variations permissible on  theoretical 

quantities :: 
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 b) All other materials NIL  

 

 

 

  

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

CONDITIONS OF CONTRACT 

 

Definitions ::- 

 

1.  The  `Contract'  means  the  tender documents  and acceptance thereof and the agreement 

duly executed between the  KARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITEDand  the  Contractor, together with the  documents  referred  to 

therein  including these conditions,NIT,  specifications,  schedule  of quantities,  agreement,  

designs,  drawings  and  instructions issued  from  time  to time by the Employer and / or 

Engineer-in-Charge  and  all  these documents  taken  together, shall be deemed to form one  

contract  and shall be complementary to one another. 

 

2.  In  the  contract, the following  expressions  shall,  unless  the context  otherwise  requires, 

have the meanings,  hereby  respectively assigned to them. 

 

a) The  expression  `works'  or `work'  shall be as mentioned Schedule F,  unless  there  be  

something  either in the subject or context repugnant to  such construction,  be construed and 

taken to mean the works by  or by  virtue of the contract contracted to be  executed  whether 

temporary   or  permanent,  and  whether  original,   altered, substituted or additional. 

 

b)  The  `Site'  shall mean the land/ above Existing Building/ Structure/ Vehicle Parking or 

other places within the Site premises on as mentioned Schedule F,  into  or through which 

work is to be executed under the contract or any adjacent  land,  path or street through which 

work  is  to  be executed  under  the contract or any adjacent  land,  path  or street  which  

may  be allotted or used  for  the  purpose  of carrying out the contract. 

 

c) The `Contractor' shall mean as mentioned in schedule F,  the individual Kartha, or  

Manager of  HUF,  firm or Company,  whether  incorporated  or   not, undertaking   the   

works   and  shall include   the   legal heirs/representatives  of  such  individual  or  the  

partners composing  firm  and  theirs legal heirs  and  successors,  or company's  authorised 

and  constituted  attorneys/agents  and permitted assigns of such firm or company. 

 

The `Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITEDmeansas mentioned in schedule F any officer of the  KSSFCL, who  is specifically 

authorised to enter  into  contracts  and incharge of the work  mentioned in Schedule F. 

 

e) The  `Engineer-in-Charge'  means the Officer, Engineer  and/or Site Engineer appointed by 

the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED to the Project as 

mentioned in Schedule `F' hereunder who shall supervise  and be incharge of the work or any 

other person specifically deputed by the Employer. 

 

 f) `Contract  Price' shall mean the final accepted rates  in  the Schedule A here to. 

g) `Date  of  Contract'  means the `Calendar date  on  which  the Employer and Contractor 

have signed the Agreement on the Stamp Paper. 

 

h) "Accepting  Authority" shall mean the authority  mentioned  in Schedule `F'. 
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i) "Excepted  Risk" are risks due to riots (other than  those  on account of contractor's 

employees or agents or persons  worked under or at the instance of the contractor) or civil 

commotion (in  so  far  as both these  are  uninsurable),  war (Whether declared   or   not)  

invasion,  act   of   foreign   enemies, hostilities,  civil war, rebellion  revolution,  

insurrection, military  or  usurped power, any acts of  Government,  damages from aircraft, 

acts of God, such as earthquake, lightening and unprecedented   floods,  and  other  causes  

over  which   the contractor  has  no control  and  accepted  as  such  by  the Accepting 

Authority. 

 

j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of 

materials and  labour  and the site where the work is to be executed plus the  percentage 

mentioned in Schedule `F' to cover all overheads and profits. 

 

k) "Schedule(s)"  referred to in these conditions shall mean  the relevant  schedule(s)  

annexed  to the tender  papers  or  the standard  Schedule  of Rates of the C.P.W.D. or  state  

P.W.D. mentioned,  if  any,  in  Schedule  `F'  hereunder,  with  the amendments  thereto  

issued upto the date of  receipt  of  the tender. 

 

l)  `Approved' or `Approval' wherever used in the  specifications or schedule of Quantities 

shall mean, respectively,  'approved by or approval of the `Accepting Authority' in writing. 

 

m)  `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  

business address  or registered office address, and shall be deemed  to have  been received 

when in ordinary course of post  it  would have been delivered, and/or delivered personally, 

or otherwise proved to have been received. 

 

n)  `Virtual  completion'  shall mean that  the  work/building  is complete  in all respects in 

the opinion of the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITED 

 

o)  `Drawings' shall mean all drawings and/or sketches duly signed by the  Engineer-in-

charge or their representative on  behalf of the Employer before  commencement  or during 

the progress of the work. 

 

p)  `Letter  of Acceptance' shall mean an intimation by  a  letter issued  by  the Accepting 

Authority of  the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL  

CO-OPERATIVE LIMITEDto tenderers that his tender has been accepted in accordance 

with the provisions in the said letter. 

 

 

q) Basic rate / Base price shall be as specified in Schedule F and Annexure 19 and Schedule 

of Rates & quantities (SOR).  based on the actual price quoted by the 

authorisedstockist/wholesalers/ showroom includingGOODS& SERVICES TAX (GST) or 

any other tax on material and all other duties levied by the  statutory/local authority and also  

but excluding loading, unloading and carriage/ transportation cost to the site of work, 

overheads, storage charges at site. 

 

r)  "Defect Liability Period" shall mean a period of twelve months from  the certified 

date of virtual completion issued  by  the Engineer in charge /Employer.However, in the 
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case of  specialist  contracts like for anti-termite treatment [minimum 10 (Ten) years 

guarantee], water proofing treatment works [minimum 5 (five) years guarantee] and the  

like,  the  period of warranty  in  such  contracts  shall  supersede the  defect  liability  

period,  and  the   defect liability  period of twelve months shall stand extended to  be 

equal to the warranty period. 

 

3. Scope and Performance:: Where the context so requires, words imparting the  singular  

only also  include  the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

 

4.  Headings  to  these  Conditions of Contract, Clauses of contract, special conditions, 

Technical specifications shall  not  be deemed  to form part thereof or be taken into  

consideration  in  the inter-pretation or construction thereof or of the contract. 

 

5.  The contractor shall be furnished, free of cost one certified  copy of the contract 

documents (except standard specifications, Schedule  of Rates) together with all drawings as 

may be forming part of the tender papers.  None of these documents shall be used by the  

Contractor  for any purpose other than for this contract. 

 

6. Works to be carried out :: The work  to  be  carried out under the  contract  shall,  except  

as otherwise provided in these conditions, include all labour, materials, tools,  plants,  

equipment  and transport which  may  be  required in preparation  of  and  for and in the full  

and  entire  execution  and completion  of the works. The descriptions given in the Schedule  

of Quantities  (Schedule - A) shall, unless otherwise stated, be held  to include waste on 

material carriage and cartage, lead, lift, safety works, carrying and return of empties, hoisting,  

setting, fitting and fixing in position  and  all other  labour  necessary  and for the full and  

entire  execution  and completion   as  aforesaid  in  accordance  with  good  practice   and 

recognised  principles.  

 

7. Rates  
The rates quoted shall be all  inclusive  rates for the item of work described, including cost of 

materials, wastage,labour, tools and plant, lead, lift  carriage  and transport supervision and 

Royalties,  duties, profession tax, GST, TurnoverTax or any other tax on material in respect 

of this contract or, overheads  and  profits, mobilizing,  demolishing  and other charges 

whatsoever  including any special difficulties any restrictions for transport, any other 

incidentals works etc. complete and for proper execution of the work as per drawings and 

specifications and no claim  whatsoever  for any extra payment shall  be  maintainableunless 

otherwise specifically exempted and are  specified as payable or reimbursable under this 

Agreement. 

 

8. Sufficiency of Tender:: 

The  Contractor  shall  be deemed to  have satisfied  himself  before tendering as to the 

correctness and sufficiency of his tender for  the works  and  of  the  rates  and  prices  quoted  

in  the  Schedule of Rates (SOR),  which  rates  and  prices  shall,  except  as   otherwise 

provided, cover all his obligations under the Contract and all matters and things necessary for 

the proper completion and maintenance of  the works. 

 

9.Discrepancies and Adjustment of Errors ::    

THE several  documents forming the Contract are to be taken as mutually explanatory  of  

one another,  detailed  drawing  being  followed  in preference to small scale drawing and 
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figured dimensions in preference to scale and special conditions in preference to General 

Conditions. 

 

9.1If there is any difference or discrepancy between the description of items as given in the 

schedule of quantities, particular specifications for individual items of work (including 

special conditions) and I.S. Codes etc., the following order of preference shall be observed :   

 

a) Description of the Item as detailed in Schedule of rates (SOR). 

b) Particular Specifications, Special condition, Additional conditions if any 

c) Detailed Drawings 

d) PWD specifications 

e) PWD specifications  

f) Clauses of contract  

g) Indian Standard Specifications of B.I.S. 

h) Manufacturer’s specifications 

i) As decided by Employer  

 

Moreover, the Contractor is not allowed to take benefit out of any clerical / grammatical 

mistake in the standard clauses/ Bill of Quantities/Specifications etc. being used in the 

agreement”.       

 

 

9.2   If there are varying or conflicting provisions made in any  one or more document(s) 

forming part of the contract, the Accepting  Authority  shall be the deciding authority with 

regard  to  the intention  of the document and his decision shall be final  and binding on 

contractor. 

 

9.3   Any  error  in description or quantity or rate in  Schedule  of  Quantities  or any omission 

therefrom shall  not  vitiate  the Contract  or release the Contractor from the execution  of  the 

whole  or any part of the works comprised therein according  to drawings  and  specifications 

or from any  of  his  obligations under the Contract. 

 

10.Signing of Contract :: THE successful tenderer/contractor, on acceptance of his tender by 

the Accepting Authority, shall, within 15 days from the stipulated date of start of the work 

sign the contract consisting of following failing which the Earnest money deposit shall be 

forfeited  :- 

 

a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  tender, all the 

documents including  drawings,  if any, forming the tender as issued at the time of  

invitation of   tender  and  acceptance  thereof  together   with   any correspondence 

leading thereto. 

 

b) Standard  Contract  Form as mentioned in Schedule `F' consisting of :: 

a. Notice inviting tender (NIT). 

b. General Rules & directions to contractor. 

c. Schedules A to F. 

d. Conditions of contract.  

e. Clauses of contract. 

f. Special conditions 

g. Technical specifications for civil,PEB,MS works, plumbing & sanitary works  
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h. Technical specifications for Electrical works 

i. Safety code. 

j. Model rules for protection of health and sanitary arrangements for workers 

employed by contractors. 

k. Preferedmakes. 

l. Annexures1  to19. 

m. Integrity pact.  

n. Tender Drawings  

o. Schedule of Rates  ( SOR)  

 

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

CLAUSES OF CONTRACT 

 

Clause  - 1:: DEPOSITS  

 

THE person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

deposit a sum which together with the EMD  shall equal to 5% (six and half percent) of the 

accepted tendered cost  as Initial security deposit  within 15 days of  the  issue of the letter 

of acceptance, in the form of Demand  Draft payable  to the Employer, or by way of Fixed 

Deposit receipt with  the KSSFCLfor the entire duration of the contract period plus  the 

defect  liability period. Such  deductions  will  be made and held by the  Employer by way of 

irrevocable Guarantee Bond of any other Scheduled Bank for the entire period of the Contract 

including the defect liability period. In case a fixed deposit receipt of Karnataka State 

Souharda Federal Cooperative Ltd.,is furnished by the contractor to the Employer it shall be   

free   from   any  loans  or  any  encumbrance   and   shall   be assigned/hypothecated to the 

Employer. 

 

All compensation or the other sums of money payable by the  contractor under the terms of 

this contract may be deducted from, or paid by  the sale of a sufficient part of his security 

deposit or from the interest if any, arising therefrom, or from any sums which may be due to 

or may become  due to the contractor by Government on any account  whatsoever and  in the 

event of his Security Deposit being reduced by reason  of any  such deduction or sale as 

aforesaid, the contractor shall  within 10 days make good in the cash or Guarantee Bond of a  

Scheduled  Bank other  than Karnataka State Souharda Federal Cooperative Ltd.,infavor of 

the Employer  or  fixed  deposit receipt  tendered by the Karnataka State Souharda Federal 

Cooperative Ltd.,(in case of guarantee offered  by scheduled  banks,  the  amount shall be 

within  the  financial  limits prescribed  by the Reserve Bank of India); any sum or sums  

which  may have been deducted from, or raised by sale of his security deposit  or any  part  

thereof. The security deposit shall be collected from the running bills of the contractor at the 

rates mentioned above and the Earnest money deposited at the time of tenders and the Initial 

Security Deposit will be treated as part of the Security Deposit. 

 

1)a) If the Tender Quoted Amount is less than the Amount put to Tender, The Difference 

Amount should be deposited in the form of DD/Bank Guarantee/FD Receipt. 

 

Clause - 2 :: COMPENSATION FOR DELAY :: 

 

Time is the essence of the contract. The completion of the building is essential to 

complywithvariousrequirementsoftheKSSFCL.Thusthecontractorshallbeawareand take 

note that non- completion of the building will affect the KSSFCL’S committed 

programs and thus the loss by way delayed completion of related works etc, are 

invaluableandcannotbeeasilyassessed.Therefore,it is partoftheagreedtermsthat in the 

event of any delay in completion of the work, the Trust is liable to charge the 

contractorwithoutthenecessityofprovidingforanydetailsofsuchlossessufferedby 

theKSSFCL 
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If the contractor fails to maintain the required progress in  terms of  the  contract or to 

complete the work and clear the  site  on  or before the contract or approved extended date of 

completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on 

account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the rates 

stipulated below or such smaller amount as may be  fixed by the authority mentioned in 

Schedule `F' on  the contract value  of the work for every completed week that the progress  

remains below that specified in clause 5 or that the work remains incomplete. 

This shall also apply to items or group or items for which a separate period of completion has 

been specified, if any. 

 

For this purpose the term `Contract Value' shall be value at the contract rates of the work as 

ordered. 

  

a) Completion period (as originally 

stipulated) exceeding 4 months and 

not exceeding 1 years. 

 ::  ½  ( half ) percent per week 

  

Clause -2.1 :: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDshall  

have the right to adjust set-off  against  any  sum payable  to the Contractor under this or any 

other contract  with  the Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITEDanywhere in India/outside India. 

 

Clause -3  :: 

 

Subject  to  other  provisions contained,  the  Employer  may  without prejudice to his any 

other rights or remedy against the contractor  in respect  of  any delay, inferior workmanship, 

any claims  for  damages and/or any other provisions of this contract or otherwise, and 

whether the  date of completion has or has not elapsed, by notice  in  writing absolutely  

determine and cancel the contract in any of the following cases; 

 

i) If  the contractor having been given by the  Employer  and/or  the Engineer-in-charge  

a  notice in writing to  rectify,  reconstruct  or replace any defective work or that the 

work is being performed in  any inefficient or otherwise improper or unworkman like 

manner shall  omit or  comply with the requirement of such notice for a period  of  

seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution or  the court  shall make an 

order that the company shall be wound up or if  a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances  shall arise which entitle the court or 

the creditor  to appoint  a receiver or a manager or which entitle the court to make  a 

winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or has 

suspended the progress of the work or has  failed  to proceed with the work with due 

diligence so that in the opinion of the Employer  (which  shall  be final and binding) 

he will  be  unable  to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from Employer. 
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iv) If the contractor fails to complete the work within the stipulated date  or  items of 

work with individual date of  completion,  if  any stipulated,  on  or before such date 

(s) of completion  and  does  not complete them within the period specified in a notice 

given in writing in that behalf by the Employer  and /or Engineer-in-charge. 

 

v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions 

of the contract  and  does  not remedy  it or take effective steps to remedy it within 7 

days after  a notice  in writing is given to him in that behalf by the Employer  and /or 

Engineer-in-charge. 

 

 

 

 

Clause -3.1 :: 
 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have powers:: 

 

a) To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 

Upon such determination or rescission, the security deposit of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposal of Employer. 

 

 

b) To  employ  labour paid by the Employer and  to  supply material  to carry out the work 

or any part of the work  debiting  the contractor with the cost of the labour and the price 

of the  materials (of the amount of which cost and price certified  by the  Engineer-in- 

charge shall  be  final and conclusive) against  the contractor  and crediting  him with the 

value of the work done in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under  the terms of his contract. The certificate of 

theEngineer-in- charge as to the value of the work done shall be final and conclusive 

against the contractor provided always that action under the sub-clause shallonly be taken 

after giving notice in writing to the contractor.  However if the net total expenses  

incurred  by  the Employer are  less than the amount payable to the contractor  at  his 

agreement rates, the difference shall not be paid to the contractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof  as shall be unexecuted out of his hands and to 

give it to another  person to complete in which case any expenses which may be incurred 

in excess of  the sum which would have been paid to the original  contractor  if the whole 

work had been executed by him, of the amount of which excess the  certificate in writing 

of the Employer shall  be final and  conclusive  shall be borne and paid by the  original   

contractor and  may  be deducted from any   money due to him by   Employer  under this 

contract or on any other contract account  whatsoever or from his security   deposit  or the 

proceeds of sales thereof or  a  sufficient part thereof as the case may be. 
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Clause -3.2:: 
 

In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for any loss 

sustained by him by reason of  his  having purchased or procured any materials or entered 

into any engagements or made  any advances on account or with a view to the execution  of  

the work or the performance of the contract.  And in case action is  taken under  any  of the 

provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum for  

any  work  thereto  or actually performed under this contract unless and until the  Engineer- 

in-charge  has certified in writing the performance of such  work  and the value payable in 

respect thereof and he shall only be entitled  to be  paid  the  value so certified. Provided 

further that  any  of  the recoveries  to be made when the excess cost incurred by the  

Employer under  the  action in (b) and/of (c) above is more than  the Security Deposit  to  be  

forfeited, such recoveries shall be  limited  to  the amount by which the excess cost incurred 

exceeds the Security deposit so forfeited. 

 

Clause-4 :: 

 

In   any case in which any  of the powers conferred upon the  Employer under Clause-3  

hereof, shall have become exercisable  and  the  same shall not be exercised, the non-exercise 

thereof shall not  constitute a  waiver  of  any  of the conditions hereof  and  such  powers  

shall notwithstanding  be  exercisable in the event of any  future  case  of default  by  the 

contractor and the liability of  the contractor  for compensation  shall remain unaffected.  In 

the event of  the Employer putting  in  force all or any of the powers vested in  him  under the 

preceding  clause  he may, if he so desires after giving a  notice  in writing  to  the contractor,  

take possession  of  (or  at  the  sole discretion of the Employer which shall be final and  

binding on  the  contractor) use as on  hire (the amount of  the   hire  money being also in the 

final determination of the Employer )   all or  any tools, plant, materials and stores in  or upon 

the  works, or the  site  thereof, belonging to the contractor, or  procured  by  the contractor  

and intended to be used for the execution of  the  work/or any  part thereof, paying or 

allowing for the same in account  at  the contract  rates,  or, in the case of these not being  

applicable,  at current market rates to be certified by the Engineer-in-charge, whose 

certificate  thereof  shall be final and binding  on  the  contractor, otherwise the Employer by 

notice in writing may order the  contractor or his clerk of the works, foreman or other 

authorised agent to remove such tools, plant, materials, or stores from the premises, within  

the time  to  be  specified  in  such notice, and  in the  event  of  the contractor failing to 

comply with any such  requisition, the Employer may cause to remove them at the 

contractor's  expense or sell them  by auction or  private sale on account of the contractor and 

at his  risk in  all respects and the certificate of the Engineer-in-Charge  as  to the  expense  of 

any such removal and the amount of the  proceeds  and expense  of  any such sale shall be 

final and conclusive  against  the contractor. 

 

Clause-5 :: TIME AND EXTENSION FOR DELAY ::  

 

The time allowed for execution of the Works by the Contractor as specified in the Schedule 

'`F' or the extended time in accordance with these  conditions shall be the essence of the 

Contract. The execution of the works shall Commence from the 15th day after the date on 

whichthe  Employer issues written orders to commence the work  or from  the date of 

handing over of the site whichever is later. If the contractor commits default in commencing 

the execution of the work as aforesaid, the Employer shall without prejudice to any other 

right or remedy available in law be at liberty to forfeit the earnest money absolutely. 
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Clause -5.1 ::Time and  Progress Chart 
 

The contractor shall submit a Time and  Progress Chart and get  it approved by the Engineer-

in-Charge.  The Chart shall be  prepared  in direct  relation  to  the time stated in the  Contract  

documents  for completion  of items of the works.  It shall indicate the forecast  of the dates 

of commencement and completion of various trades of sections of  the work and may be 

amended as necessary by agreement between  the Employer and the Contractor within the 

limitations of  time imposed in the Contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases in which  the  time  allowed 

for any work exceeds  one  month  (save  for special jobs) complete 1/8th of the whole of 

work before 1/4th of  the whole  time  allowed in the contract has elapsed; 3/8th  of  the  work 

before  one  half of such time has elapsed and 3/4th before  3/4th  of such time has elapsed. 

 

Clause -5.2 ::   If the works be delayed by :- 

 

a) Force majeure, or 

b) Excepted risk; 

c) abnormally bad weather, or 

d) serious loss or damage by fire, or 

e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

f) delay on the part of other contractors or tradesmen engaged by the  Employer in  

executing work not  forming  part  of  this Contract, or 

g) Non-availability  of stores, which are the  responsibility  of the Employer to supply or 

h) any  other  cause  which, in the absolute  discretion  of  the authority mentioned in 

Schedule `F' is beyond the Contractor's control, 

 

then  upon  the  happening  of  any  such  event  causing  delay,  the Contractor shall  

immediately give notice thereof in writing  to  the Employer but shall nevertheless use  

constantly  his  best endeavor to prevent or make good the delay and shall do all that  may be  

reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. 

 

Clause -5.3 :: Request for extension of time 
 

Request for extension of time, to be eligible for  consideration, shall be made by the 

Contractor in writing within fourteen days of the happening  of the event causing delay to the 

Accepting Authority.  The Contractor shall also, if practicable, indicate in such a request  the 

total  period for which extension is desired, overlapping  period,  if any, with earlier events 

causing delays,net-extension required. 

 

Clause -5.4 ::In such case the authority may give a fair and reasonableextension of time for 

completion of work. Such extension shall becommunicated to the Contractor by the 

Employer in writing, within 3 months of the date of receipt of such request. Non application 

by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Employer and this shall be binding on the contractor. 

 

 

Clause - 6 :: MEASUREMENTS 

(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and 

determine by measurement the value in accordance with the contract of work done. 
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(ii) All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. All such measurement books and level books shall be 

with machine numbered pages with a certificate of the Engineer-in-charge regarding 

the name of the work and contractor and number of pages. All such measurement 

booksand level books shall be maintained carefully, work wise and shall  be handed 

over to the Employer at the completion of the work. 

 

(iii) All measurements and levels shall be takenjointly by the  Site engineer authorized by 

the Engineer-in-Charge and the contractor or his authorised  representative from  time  

to  time  during  the progress of  the  work and  all such measurements shall be 

verified by the Engineer-in-Charge/Architect to verify the accuracy of the 

measurement and  signed and dated by the Engineer-in-Charge / Architect in token  

thereof and  by  the  contractor or his representatives  in  token  of  their acceptance. 

Employer reserves the right to test  check the measurements to  the  extent  of 25%   

of measurements of each and/ or  all items verified by the Engineer-in-Charge and any 

discrepancies are found they shall be corrected by the Employer and it shall be 

binding on the contractor. If the contractor objects to any of the measurements 

corrected a note shall be made to that effect with reason and  signed by both parties. 

 

(iv) The contractor shall,  without  extra  charge,  provide   all assistance  by providing 

appliance, labour and other things  necessary for such measurements and recording 

levels. 

 

 

(v) Except  where  any general or detailed description  of  the  work expressly shows  to  

the contrary, measurements  shall  be  taken  in accordance  with  the procedure  set  

forth  in  the  specifications notwithstanding  any  provision  in the relevant  Standard  

Method  of measurement or any general or local custom. In the case of items which 

are not covered by specifications, measurements shall betaken in accordance with the 

relevant standard method of measurement issued by the Indian Standard Institution 

and if for any item no such standard is available then a mutually agreed method shall 

be followed. 

 

(vi) The contractor shall give not less than seven days' notice to the Engineer-in-Charge or 

his authorised representative in-charge of  the work and Employer  before  covering  

up or otherwise placing beyond  the  reach  of measurement  any work in order that 

the same may be test  checked  and correct  dimensions thereof be taken before the 

same is covered up  of placed  beyond  the reach of measurement and shall not cover  

up  and place beyond reach of measurement any work without consent in writing of  

the Engineer-in-Charge or his authorised representative  in-charge of the work and 

Employer who shall within the aforesaid  period  of  seven  days inspect the work, and 

if any work shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer-in-Charge's and Employer  consent 

being obtained in writing the same  shall be  uncovered  at the contractor's expense, or 

in default  thereof  no payment or allowance shall be made for such work or the 

materials with which  the  same was executed. No earthwork shall be started without 

recording initial ground levels in the level field book jointly signed by both the parties 

in token of acceptance. 
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(vii) Whenever any payment for lead in earthwork or any other item  of work  is involved 

as an item of work, separately or together with  any other item of work, the contractor 

shall get the lead measured jointly by  the  Engineer-in-Charge before executing any 

work and  obtain  the approval  in writing of the Engineer-in-Charge failing which the  

lead as  decided  by the Engineer-in-Charge and or Employer  shall be treated as  final  

and binding  on  the  contractor. In the case of earth  work  of cutting, filling and 

disposal, lead charts shall be prepared by the  contractor giving area and quantities to 

be cut and filled and lead involved  and got  approved in writing before executing the 

work failing which  lead charts  will  be prepared by the Engineer-in-Charge as to  

cause  most economic method of cut fill and shall be accepted for payment  whether 

or not work is actually carried out by the contractor accordingly. 

 

(viii) Engineer-in-charge or his authorised representative may  cause to  check the 

measurements recorded jointly or otherwise as  aforesaid and all provisions stipulated 

herein above shall be applicable to such checking of measurements or levels. 

 

(ix) Recording of measurements of any item of work in the  measurement book and/or its 

payment in the interim on account of final bill  shall not be considered as conclusive 

evidence as to the sufficiency of  any work  or  material  to  which it relates  nor  shall  

it  relieve  the contractor  from  liabilities  from any over measurement  or  defects 

noticed till completion of the defects liability period. 

 

Clause  7 :: INTERIM RUNNING BILL PAYMENTS 

 

(i) The minimum Running Account Bill amount is le.10 Lakhs 

 

(ii) For item of works estimated to cost over Rs.50,000/- ( Fifty thousand)  the  interim or  

running account bills, duly accompanied by  detailed  measurementstheoretical 

consumption of cement, steel and any other item as may  be required  by  the 

Engineer-in-Charge  or  the  Employer,  shall   be submitted by the contractor for the 

work executed on the basis of such recorded measurements on the format of the 

Employer in triplicates  on or before the date of every month fixed for the same by the  

Engineer-in-charge/employer.  The Contractor shall not be entitled to  be paid any  

such  interim payment if the gross work done  together  with net payment/adjustment  

of advances for material collected, if any,  since the  last  such payment  is  not  less  

than  75  per  cent  of   the proportionate  cost of work as per stipulated progress of 

work in  the contract, in which case the interim bill shall be due on the appointed date 

of the month after the requisite progress is achieved. Engineer-in-charge  shall  

arrange  to have the bill verified  by  checking or causing to be checked, where 

necessary, the requisite measurements  of the  work.  In the event  of the failure of the 

contractor  to  submit the bill, Engineer-in-charge may prepare or cause to be prepared  

such bills  in  which event no claims whatsoever due to delays  on  payment including  

that  of  interest  shall be  payable  to  the contractor. Payment on account of amount 

admissible shall be paid by 10th working day after the day of presentation of the bill 

by the Contractor to the Engineer-in-charge under intimation to the Employer together 

with the account of the material issued by the Employer or dismantled materials, if 

any.  If it is not so paid, simple  interest  shall be payable to  contractor   on the  net  

amount  payable under  the said bill or   such part of it which is not paid  within  the 

said  due  date at the rate of 6% p.a. from the date  after  such due date.   In the case 
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of work outside the headquarters of the  Engineer- in-charge  the period  of ten 

working days shall  extend  to  fifteen working  days,  or  10  days after the receipt  of  

the  bill  in  his headquarters, whichever is later. 

 

(iii) All such interim payments accepted by the Contractor shall beregarded  as payments 

by way of advances against final  payment  only. These  shall not preclude the 

requiring of bad, unsound and  imperfect or   unskilled   work  to  be rejected,  

removed,  taken   away   and reconstructed  or re-erected.  Any certificate given by the  

Engineer-in-charge  relating  to the work done or materials  delivered forming part  of 

such payment, may be modified or corrected by any subsequent such  certificate(s)  or  

by the final certificate and  shall  not  by itself  be conclusive evidence that any work 

or materials to which  it relates  is/are  in accordance with the contract  and  

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude,  determine or affect in any way powers of  the Engineer-in-

charge/Employer under the contract or any of such payments be treated as  final 

settlement and adjustment of accounts or in any way vary  or affect the contract. 

 

(iv) Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 

 

(v) The  Engineer-in-charge/employer in his sole  discretion  on  the basis of a certificate 

to the effect that the work has been  completed upto  level in question may in the case 

of Office / residential buildings  make interim  advance payments based on the 

drawings for work  done (other than foundations, items to be covered and finishing 

items) upto lintel level (including sunshade etc.) and slab level, for each  floor worked  

out  at 75% of the respective contract rates of the item.  The advance  payments so 

allowed  shall be adjusted by the employer in the  subsequent  interim bill by taking 

detailed measurements there of. 

 

(vi) NO Advance Payment will be issued from KSSFCL for Contractor regarding Work or 

Material. 

 

Clause - 8 :: FINAL BILL PAYMENTS 

 

(i) Within  Ten to Fifteen days  of the virtual completion  of  the  work,  the contractor 

shall give notice of such completion to  the  Engineer-in- Charge and within thirty 

days of receipt of such notice the  Engineer-in-Charge shall inspect the work. 

 

(ii) If  there  is no defect in  the  work  Engineer-in-charge  shall furnish  the contractor  

with  a  final  certificate  of  completion. Otherwise a provisional certificate of 

physical completion indicating defects  (a)  to be rectified by the contractor and/or (b)  

for  which payment  will be made at reduced rates, shall be issued. 

 

(iii) No final certificate of completion shall be issued,  nor  shall the  work  be considered 

to be complete by  the  employer  until  the contractor  shall  have removed from the 

premises on  which  the  work shall be executed all scaffolding, surplus materials, 

rubbish and  all huts  and sanitary arrangements required for his/their work people  on 

the  site in connection with the execution of the works as shall  have been  erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floor or other  parts of  the building, in, upon, or about which the 
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work is to be  executed or  of  which  he  may have had possession  for  the  purpose  

of  the execution thereof, and not until the work shall have been measured  by the  

Engineer-in-Charge. If the contractor shall fail to comply  with the requirements of 

this Clause as to removal of scaffolding, surplus materials  and  rubbish  and all huts  

and  sanitary  arrangements  as aforesaid  and cleaning off dirt on or before the date 

fixed  for  the completion  of work, the Engineer-in-Charge may at the expense of  the 

contractor   remove   such scaffolding,   surplus   materials    and rubbish, etc.,  and 

dispose of the same as he thinks fit and clean  off such  dirt  as aforesaid, and the 

contractor shall have  no claim  in respect  of  any such scaffolding or surplus  

materials  as aforesaid except for any sum actually realised by the sale thereof. 

 

 

Clause 8 (A) :: COMPENSATION FOR NON SUBMISSION OF FINAL DRAWINGS 

 

(i) THE CONTRACTOR shall submit one set of completion plan, within thirty days 

ofthe completion of the work, showing details of all water supply, sanitary, drainage, 

electrical and all other services. 

 

(ii) IN case, the contractor fails to submit the completion  plan  as aforesaid,  he shall be 

liable to pay a sum equivalent to 2.5% of  the value  of  the  work  subject to a ceiling  

of  Rs.25,000/-  (Rs. Twenty Five thousand only) as may be fixed by the Engineer-in-

Charge concerned and in this respect the decision of the said Engineer in Charge shall  

be final and binding on the Contractor. 

 

 

Clause 9 :: TIME PERIOD FOR SETTLEMENT OF FINAL BILL 

 

(1)  The Contractor shall submit the final bill in the same manner as specified in interim bills 

within three months of physical completionof the work or within one month of the date of the 

final certificateof completion furnished by  the Engineer-in-Charge  whichever   is earlier.  

No further claims shall be made by the contractor aftersubmission of the final bill and these 

shall be deemed to have been waived  and  extinguished. Payments of those items  of  the  bill  

in respect of which there is no dispute and of items  in  dispute  for quantities and rates as 

approved by Engineer-in-Charge, shall be  made by  the employer within the period specified 

herein under,  the  period being  reckoned from the date of receipt of the bill by the  

Engineer-in-Charge  or his authorised representative complete with account  of materials  

issued  by  the Employer , dismantled  materials,  if  any theoretical  consumption  of  

materials,  inventory  of  fittings  and fixtures, detailed measurements etc. complete. 

 

a) If the gross amount of the work done    ::  3 months 

under the contract items, plus that 

of additional deviated items is upto 

Rs.2 lakhs. 

 

b)   - do -    exceeds Rs. 2 lakhs & 

isupto Rs.20 lakhs                 ::                         4 months 

 

c)   - do -    exceeds Rs.20 lakhs 

but is upto Rs.30 lakhs           ::                         5 months 
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d)   - do -    exceeds Rs.50 lakhs              ::                        6 months 

 

(2)  The Contractor shall expressly agree that Interest at the rate  of 6%  per annum shall be 

payable by the Employer on the portion  of  the net amount of the final bill payable as 

aforesaid but not paid  within the stipulated period. 

 

 

Clause –10 :: MATERIALS SUPPLIED BY EMPLOYER :: 

No materials will be supplied by the Employer. 

 

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 

(i)  The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by Employer, if any. 

 

(ii)  The contractor shall, at his own expense and without delay supply to the Engineer-in-

charge samples of materials to be used on the workandshall  get these approved in advance. 

All such  materials  to  be provided   by  the  Contractor shall  be  in  conformity   with   the 

specifications  laid  down  or  referred  to  in the contract.   The contractor   shall,  if 

requested by  the  Engineer-in-charge furnish proof,  to  the  satisfaction  of  the  Engineer-in-

Charge  that   the materials so comply. The Engineer-in-Charge may within thirty days  of 

supply of samples or within such further period as he may require  and so  intimated  to  the 

Contractor in writing,  inform  the  Contractor whether  samples  are  approved  by him or 

not. If  samples  are  not approved,  the  Contractor shall forthwith arrange to  supply  to the 

Engineer-in-Charge  for his approval fresh samples complying with the specifications laid 

down in the Contract. When materials are  required to  be  tested in accordance with  

specifications,  approval  of  the Engineer-in-Charge shall be issued after the test results 

indicate the specification laid down under the contract are met with. 

 

(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  be tested or 

analysed and shall not  make  use  of  or incorporate in the work any materials represented by 

the samples until the  required  tests or analysis have been made and  material  finally 

accepted  by  the  Engineer-in-Charge. The  Contractor shall  not  be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken  on account of and as a result of testing of materials. 

 

(iv)  THE contractor shall at his risk and cost make all  arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for  collecting and preparing the required 

number of samples for  such tests  at such time and to such place or places as may be directed  

by the Engineer-in-Charge and bear all charges and cost of testing unless specifically  

provided  for  otherwise elsewhere in  the contract  or specifications.    The   Employer  and 

or  Engineer-in-Charge   or his authorised representative shall at all times have the right to  

inspect/supervise the  works and access to all workshops and places where work is  being 

prepared  or from where materials, manufactured articles or  machinery are  being obtained 

for the works. The contractor shall  afford  every facility and every assistance as required by 

the Employer/Engineer-in-Charge. 

(v) The Engineer-in-Charge/Employer  shall have full powers to require the removal from the 

premises of all materials which in  his  opinion are not in accordance with the specifications, 

and in case of default, the Employer/Engineer-in-Charge shall be at liberty to employ at the 

expense of the  contractor  other  persons  to remove  the  same  without  being answerable  or 

accountable for any loss or damage that may  happen  or arise    to   such   materials.   The    
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Engineer-in-Charge/authorised representative of employer shall also have full powers to 

require other proper materials to be substituted thereof and in case of default the Engineer-in-

Charge/ Employer may cause the same to be supplied and all cost which may attend such 

removal and substitution shall be borne by the Contractor. 

 

Clause 10-B:: 

 

A.>NO Advance will be Paid by the Employer to the Contractor for any Material 

Purchase. 
 

B.> MOBILISATION ADVANCE :: No advance will be paid. 

 

C.> PLANT AND MACHINERY ADVANCE ::No advance will be paid. 

 

D.> INTEREST APPLICABILITY  ::Not applicable for the present case 

 

 

Clause -10-C :: 

The  contractor shall treat all materials obtained during  dismantling of  a structure, 

excavation of the site for a work, etc. as  employer's property unless otherwise specified  and 

such materials shall be handed over or disposed of to  the best  advantage  of  the Employer 

according  to  the  instructions  in writing issued by the Engineer-in-Charge. 

 

Clause -11 :: 

 

(i) THE contractor shall execute the whole and every part of the  work in  the  most 

substantial and workmanlike manner and both  as  regards materials and otherwise in every 

respect in strict accordance with the specifications. "The contractor shall also conform 

exactly, fully  and faithfully  to  the design, drawings and instructions  in  writing  in respect  

of  the  work  signed  by  the  Engineer-in-Charge  and the Contractor   shall   be  furnished  

free  of  charge one copy of the contract documents  together   with specifications, designs, 

drawings and instructions as are not included in  the  standard specifications of Schedule ‘F’ 

or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 

(ii) THE contractor shall comply with these provisions and with due care and diligence 

execute and maintain the works and provide  all  labour and  materials, tools  and  plants  

including  for  measurements  and supervision  of  all  works, structural plans  and  other  

things  of temporary  or  permanent  nature  required for such  execution   and maintenance  

in  so  far  as the necessity  for  providing  these, is specified or is reasonably inferred from 

these presents. 

 

(iii)   The   Contractor   shall   take   full   responsibility    for adequacy, suitability and  safety  

of all the  works  and  methods  of construction. 

 

 

Clause - 12 :: DEVIATION/VARIATIONS EXTENT & PRICING  :: 

 

The Employer and /or The Engineer- in- Charge with  the  specific approval of the employer 

shall have   power :- 
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(i) to make alteration  in, omissions  from, additions to  or  substitutions  for  the  original 

specifications, drawings, designs and  instructions that may appear  to him  to be 

necessary or advisable during the progress of the  work, and  

(ii) to  omit  a  part of the works or Item of the works or reduce the quantity  in case of  

non-availability  of  a portion of the site or for any other reasons and the contractor 

shall be  bound to carry out the works in accordance with  any  instructions given  to 

him in writing signed by the  Engineer-in-Charge  and  such alterations,  omissions, 

additions or substitution shall form part  of the  contract  as  if originally provided 

therein and  any  altered,  additional or substituted work which the contractor may be 

directed to do in the manner specified above as part of the works, shall be carried out 

by the contractor on the same conditions in all respects including price on  which  he 

agreed to do the main work without any extra compensation  except  as  hereafter 

provided :  

 

(a) No work which radically changes the original nature ofthe contract shall be 

orderedby the Engineer-in-Charge as   a deviation.  

 

(b) In the event of any deviation being ordered  which  in the  opinion  of  the 

Contractor changes the original nature of the Contract, he shall within fifteen 

days of having been so ordered bring this  to the notice of the Engineer-in-

Charge with  the  reasons  but nevertheless  carry  it out and the disagreement 

as to the  nature  of work and the rate to be paid therefore shall be resolved in 

accordance with Clause 25. 

 

 

 

 

 

Clause -12.1::  The time for completion of the works shall, in the event of  any deviations 

resulting in additional cost over the contract  sum  being ordered, be extended by the 

employer if requested by the Contractor as follows :: 

 

a) In  the proportion which the additional cost of  the  altered, additional or substituted 

work, bears to the original Contract sum plus 

 

b) 25%  of  the  time calculated in (a)  above  or  such  further additional  time  as may  

be  considered  reasonable  on  the  recommendations of by the Engineer-in-Charge. 

 

Rates for such altered, additional or substituted work shall be determined by the Employer  as 

follows on the recommendations of Engineer-in-Charge: 

 

(i)  If the rate for altered, additional or substituted item of work is specified  in the Schedule 

of Quantities, the Contractor  shall  carry out  the altered, additional or substituted item at the 

same rate.  In the  case  of  composite  tenders, where  two or more  schedules  of quantities 

may form part of the contact, the applicable rate shall be taken from the schedule of 

quantities of that particular part in which the deviation is involved, failing that at the lowest 

applicable  rate for the same item of work in the other Schedules of Quantities. 
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(ii)  If the rate for any altered, additional or substituted  item  of work is not specified in the 

Schedule of Quantities, the rate for that item  shall  be  derived from the rate for the  nearest  

similar  item specified  therein.  In case of composite tenders where  two  or  more schedule  

of quantities form part of the contract, the rate  shall  be derived  from the nearest similar item 

in the Bills of  Quantities of the particular  part  of works in which  the  deviation  is  

involved failing  that  from the lowest of the nearest similar items  in  other schedule of 

quantities. 

 

(iii)  If the rate for altered, additional or substituted item of  work cannot be determined in the 

manner specified in sub-paras (i) and (ii) above,  then  such  item of works shall be carried  

out  at  the  rate entered in the Schedule of Rates mentioned in Schedule `F'  plus/minus the  

percentage  by which the tendered amount of  the  works  actually awarded  is  higher or 

lower than the estimated amount  of  the  works actually awarded. 

 

(iv)  If the rate for any altered, additional or substituted  item  of work cannot be determined 

in the manner specified in sub-paras (i)  to (iii) above, then the rate for such item of work 

shall be derived from the Schedule of Rates specified in sub-para (iii) above plus/minus the 

percentage  mentioned  in  the sub-para (iii)above.  In  the  case  of materials  issued  by  the 

Employer, issue rates  of  materials,  with storage  charges  recovered, enhanced by two and a  

half  percent  for profits and overheads shall be adopted in place of schedule Rate  plus 

percentage specified in sub-para(iii), Provided always that if rate(s) for  part (s) of an item (s) 

for such part(s) shall be  determined  by the Engineer-in-Charge on the basis of the purchase 

price as supported by the vouchers plus ten per cent for profits and overheads unless the 

Engineer-in-Charge  finds  the  purchase price  unreasonable.  In the latter  event  the price 

shall be determined on the  basis  of  market rate(s) prevailing  during the fortnight following 

the  date  of  the order plus ten per cent for profit and overhead. 

 

(v)  If  the rate for any altered, additional or substituted  item  of work cannot be determined 

in the manner specified in Sub-paras (i)  to (iv)  above,  the  Contractor shall, within 15 days  

of  the  date  of receipt of the order to carry out the said work, inform the  Engineer-in-Charge  

of  the rate which he proposes to claim for  such  item  of work, supported by analysis of the 

rate claimed, and the  Engineer-in-Charge  shall  within  three  months  thereafter,  after  

giving   due consideration  to the rate claimed by the Contractor,  determine  the rate  on the 

basis of market rate(s). In the event of  the  Contractor failing to inform the Engineer-in-

Charge within the stipulated  period of  time, the rate which he proposes to claim, the rate for 

such  item shall  be determined by the Engineer-in-Charge on the basis of  market rate (s) 

only. 

 

In case if any item is missed in the BOQ, then Non tendered Items shall be executed by the 

tenderer after mutual agreement of the rate per unit prior to executing such item.  

 

(vi) A.   Except in case of items relating to foundations as it  exists at  the  time of 

commencement of work as per Clause B  as  under,  the quantities  of  which may change due 

to  site  conditions,  provisions contained in sub-conditions (i) to  

(v) above shall not apply to :- 

 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-substituted 

item as is in excess of the original value  of the item plus the percentage mentioned in  

Schedule `F' or Rs.20,000/- whichever is higher. 
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(b) The value of all items not already included in the  Contract, as  is in excess of the 

percentage mentioned in Schedule  `F' or Rs.40,000/- whichever is higher. 

 

(vi) B.  In case of items relating to foundations as it exists at the  time of commencement of 

work, quantities of which may change due  to  site conditions, provisions contained in sub-

conditions (i) to  (v)  above shall not apply to 

 

(a)  Value  of any items of any individual trade which  exceed  by more  than the 

percentage maintained in Schedule `F'  of  the value  of  that trade included in the 

Contract  as  a  whole, unless  the Contractor and the Engineer-in-Charge agree to  a 

higher percentage for any particular item. 

 

(b)  The value of item not included in the Contract in excess of 5% of the contract sum or 

Rs.40,000/- whichever is higher. 

 

NOTE ::-  Individual trade means the sub-heads into which the  Schedule of Quantities as 

provided in the Contract has  been  divided and in the absence of any such provision in the 

contract  the sub-heads as given in the Schedule of Rates. 

 

 

Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum substituted 

items  or additional items which exceed the  limits  laid down  in  sub para (vi) of Condition 

12.1 above, the  contractor  may, within  fifteen days of receipt of order or occurrence of  the  

excess claim  revision  of the rates, supported by proper analysis,  for  the work  in  excess of 

the above mentioned limits, provided that  if  the rates so claimed are in excess of the rates 

specified in the  Schedule of Quantities. Engineer-in-charge shall, within sixty days of receipt 

of the claims supported  by analysis, after giving consideration to the analysis  of the  rates  

submitted by the contractor, determine the  rates  on  the basis  of the market rates and the 

contractor shall  be  paid  in accordance  with  the  rates  so  determined.  In  the  event  of  

the contractor  failing to claim revision of rates within  the  stipulated period, or if the rates 

determined by the Engineer-in-charge, No claims shall be entertained after the claim of the 

final bills. 

 

Clause -12.3 ::   The provisions of the preceding paragraph shall also  apply  to the  decrease  

in the rates of items. for the work in  excess  of  the limits laid down in sub para (vi) of 

Condition 12.1 in accordance with the provisions or sub-paras (i) to (iv) of Condition 12.1 

and the  Engineer-in-Charge may after giving notice to the contractor within one month of the 

occurrence of the excess and after taking into consideration any reply received from him 

within fifteen days  of receipt of the notice revise the rates for the work in question within 

one months of expiry of the said period of fifteen days having  regard to the market rates. 

 

Clause -12.4 ::  The contractor shall send to the Engineer-in-Charge  once  every month an  

upto date account giving complete  details  of  all claims  for additional payments to which 

the contractor  may  consider himself entitled and of all additional work ordered by  the  

Engineer-in-Charge  which he has executed during the preceding quarter  failing which  the 

contractor shall be deemed to have waived his right and  to have no claim in the matter. 

 

Clause -12.5 ::   No  increase or decrease of rates under clause 12.1,  12.2  and 12.3 shall be 

made unless within the stipulated period after the order of  variation and before the 
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commencement of such quantities a  notice shall  have  been given in writing by the party 

claiming  increase  or decrease of rates. 

 

 

Clause -13 :: FORECLOSURE  OF  CONTRACT  IN FULL OR IN PART  

 

(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of the tender, if 

the Employer shall decide to abandon  or reduce the scope of the works for any reason 

whatsoever and hence  not require the whole or any part of the works to be carried out, to  

that effect  to the Contractor and the contractor shall act accordingly  in the  matter and the 

Contractor shall have no claim to any  payment of compensation  or  otherwise whatsoever, 

on account of  any  profit or advantage which he might have derived from the execution of 

the  works in full but which he did not derive in consequence of the  foreclosure of the whole 

or part of the works. 

 

(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for works  

executed at Site and, in  addition,  a  reasonable amount as certified by the Engineer-in-

Charge for the Items  hereunder mentioned  which could not be utilised on the work to the 

full  extent in  view  of the foreclosure and the contractor expressly  agrees  for such payment 

without demur. 

 

(a) KSSFCL will not pay any expenditure incurred on preliminary site work, e.g., temporary 

access roads, temporary labour huts, staff quarters and site office. 

 

(b) Employer shall have the option to take over Contractor's materials or  any  part thereof  

either brought to site  or  of  which  the Contractor is legally bound to accept delivery 

from suppliers (for incorporation  in or incidental to the work). For materials taken over 

or to be taken over by the Employer cost of such materials as detailed by Engineer-in-

Charge shall be paid.  The  cost  shall, however, take into account purchase price, cost of  

transportation and  deterioration  or  damage  which  may  have  been  caused  to 

materials whilst in the custody of the Contractor. 

 

(c) KSSFCL will not receive any Materials of Contractor at Site,Contractor is solely 

responsible for Material Safety & its Installation or Usage. 

 

(d) NO compensation  for  transfer  of  T &  P  from  Site  to Contractor's permanent stores or 

to his other Works, whichever  is less.  If T & P are not transported to either of the said 

places, no cost of transportation shall be payable. 

 

(e) NO compensation  for repatriation  of  Contractor's  Site staff and imported labour to the 

extent necessary. 

 

(f) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in excess  of  

2% of the  cost  of  the  work  remaining incomplete on the date of closure, i.e., total 

stipulated cost  of the  work  as per accepted tender less the cost of  work  actually 

executed  under  the  contract and less the  cost  of  contractor's materials  at  site  taken 

over by the Employer as  per  item  (b)above.  Provided always  that against any  

payments  due  to  the contractor  on this account or otherwise,  the  Employer shall  be 

entitled to recover to be credited with any  outstanding balances  due from contractor for 

advances paid in respect of  any tool, plants and materials and any other sums which at 
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the date of termination were recoverable by the employer from the contractor under the 

terms of the contract. 

 

(iii) NO materials and Labours will be supplied by the Employer, its sole responsibility of 

Contractor. 

 

(iv)  The Contractor  shall, if required  by  the  Employer/Engineer-in-Charge furnish  to him 

books of account, wage books, time sheets  and  other relevant  documents and evidence as 

may be necessary to enable  him  to certify the reasonable amount payable under this 

Condition. 

 

Provided always that against any payments due to the contractor on this account or 

Otherwise, the Employer  shall be entitled to recover or be credited with any outstanding 

balances due from the contractor for advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were recoverable by the Government 

from the contractor under the terms of the contract. 

 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 

cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 

the cost of work actually executed under the contract shall be payable. 

 

Clause -14 :: CANCELLATION OF CONTRACT IN FULL OR PART :: 

 

i.> If contractor :: 

 

(a) at  any time makes default in proceeding with the  works  or any part of the work with 

due diligence or poor quality of work / workmanship or non compliance of contract 

specifications  and continues to  do so after a notice in writing of 7 days from the 

Employer and or Engineer-in-Charge; or 

 

(b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 days 

after a notice in writing  is given to him in that behalf by the  Employer and or 

Engineer-in-Charge; or 

 

(c) fails to complete the works or items of work with individual dates of completion, on 

or before the date(s) of completion, and does not complete them within the period 

specified in  a notice  in  writing is  given to him in that behalf  by  the Employer and 

or Engineer-in-Charge; or 

 

 

(d) shall  offer or give or agree to give to any person in  KSSFCLservice  or  to any other 

person on his behalf any  gift  or consideration of any as an inducement or reward for 

doing or for  bearing to do or for having done or forborne to do  any act in relation to 

the obtaining or execution of this or any other Contract for the Employer or; 

 

(e) shall enter into a Contract with the Bank in connection with which commission has 

been paid or agreed to be paid by  him or  his  knowledge,  unless the  particulars  of  

any  such commission  and  the  terms of  payment  thereof  have  been previously   

disclosed   in   writing   to   the   Employer /Engineer-in-Charge; or 
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(f) shall  obtain  a Contract with the Employer as a  result  of wrong   tendering or other   

non-bona-fide   methods   of competitive tendering; or 

being an individual, or in a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving  order or  order for administration of his estate made 

against  him or shall take any proceedings for liquidation or composition (other  than  

a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be  made  under any Insolvency Act for the to  me  

being  in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors; or 

 

(g) being a company, shall pass a resolution or the Court  shall make  an  order for  the 

winding up of  the  company  or  a receiver  or manager on behalf of the debenture  

holders  or others shall be appointed or circumstances shall arise which entitle the 

Court or debenture holders to appoint a receiver or manager; or 

 

(h) shall  suffer  an execution being levied on  his  goods  and allow it to be continued for 

a period of 21 days; or 

 

(i) assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis or  of 

labour with materials  not  to  be incorporated  in  the  work,  shall  not  be deemed  to  

be subletting)  or otherwise parts with or attempts to  assign, transfer sublet or 

otherwise parts with the entire works  or any  portion thereof without the prior written  

approval  of the Accepting Authority;  

 

(j) the  Accepting Authority may, without prejudice to any other right  or remedy  which  

shall have accrued or shall accrue  thereafter  to  the Employer,  by  a notice in writing 

cancel the contract as a whole  or only such of items in default from the Contractor. 

 

The  Employer / Engineer-in-Charge  shall on such cancellation by  the  accepting authority 

have  powers  to, for which  the  Contractor  shall  hereby unconditionally agree :: 

 

(a)  to take possession of the Site and any materials,  constructional plant, implements, stores, 

etc., thereon; and/or 

(b)  to  carry  out the incomplete work by any means at the  risk  and cost of the Contractor. 

 

ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the Contractor for completion of the 

works or part of the Works or in case the  Works  or part of the Works is not to be completed, 

the  loss  or damage  suffered  by the Employer. In determining the  amount,  credit shall be 

given to the Contractor for the value of the work executed by him  up  to  the  time of  

cancellation,  the  value  of Contractors' materials  taken over and incorporated in the work 

and use  of  tackle and machinery belonging to the Contractor. 

 

iii.>  Any  excess  expenditure  incurred or to  be  incurred  by  the Employer  in completing 

the Works or part of the Work or  the  excess, loss  or  damages suffered  or may be suffered  

by  the  Employer  as aforesaid  after allowing such credit shall without prejudice  to  any 

other  right or remedy available to Employer in law be recovered  from any money due to the 
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Contractor on any account, and if such moneys are not  sufficient  the Contractor shall be 

called upon  in  writing and shall be liable to pay the same within 30 days. 

 

iv.>   If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 

days, the Engineer-in-Charge with the  approval of  the  Employer  shall have the right to sell 

any  or  all  of  the Contractor's  unused  materials,  constructional plant,   implements, 

temporary  buildings,  etc.  and adjust the proceeds  of  sale thereof towards the satisfaction of 

any sums due from the Contractor under the Contract  and if thereafter there be any balance 

outstanding from  the Contractor, it shall be recovered in accordance with the provisions of 

the Contract. 

 

v.>   Any sums in excess of the amounts due to the Employer and  unsold materials, 

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always that if cost  

or  anticipated  cost  of completion  by the Employer of the Works or part of the Works is  

less than  the  amount  which the Contractor would have been paid  had  he completed  the  

Works  or part of the Works, such  benefit  shall  not accrue to the Contractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 

 

Clause -15 :: SUSPENSION OF WORK :: 

 

a)  The  Contractor shall, on receipt of the order in writing of  the Employer, whose  decision  

shall be final  and  binding  on  the Contractor, suspend the progress of the Works or any part 

thereof for  such  time and in such manner as the Employer  may  consider necessary so as 

not to cause any damage or injury to the work for any of the following reasons :: 

 

 

(i) on account of any default on the part of the Contractor or; 

(ii) for proper execution of the works or part thereof for reasons other than the default 

of the Contractor; or 

(iii) for safety of the Works or part thereof. 

 

The  Contractor  shall, during such suspension, properly  protect  and secure   the Works  to  

the  extent  necessary  and  carry  out   the instructions given in that behalf by the Engineer-

in-Charge. 

 

 

b) If the suspension is ordered for reasons (ii) and (iii) in subpara (a) above. 

 

(i) the contractor shall be entitled to an extension of time equal to  the  period  of every  

such  suspension  PLUS  25%,   for completion  of the item or group of items of work 

for which  a separate period of completion is specified in the Contract and of which 

the suspended work forms a part ; and 
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(ii) If  the total period of all such suspensions in respect of  an item or group of items of 

work for which a separate period  of completion  is specified in the Contract exceeds 

thirty  days, the  Contractor  shall,  in  addition,  be  entitled  to  such compensation   

as   the   Employer/Engineer-in-Charge   may    consider reasonable,  in respect of 

salaries and/or wages paid  by  the Contractor to his employees and labour at Site, 

remaining idle during the period of suspension, adding thereto the percentage 

mentioned  in  Schedule  `F'  to  cover  all  other   expenses including indirect 

expenses of the Contractor,  provided  the Contractor  submits  his  claim supported 

by  details  to  the Employer within fifteen days of the expiry of the period of 30 days. 

 

 

c)   If  the  Works or part thereof is suspended on the orders  of  the Employer  for more  than  

three-months at  a  time,  except  when suspension  is ordered for reason (i) in sub-para (a)  

above,  the Contractor  shall  after  receipt of such order serve  a  written notice  on the 

Employer requiring permission within  fifteen days from  receipt by the Employer of the said 

notice, to proceed  with the  Works  or part thereof in regard to which progress  has  been 

suspended. If such permission is not granted within that time, the Contractor,  if  he  intends 

to treat  the  suspension, where  it affects  only a part of the works as an omission of such  

part  by the Employer  or  where  it affects whole of  the  Works,  as  an abandonment of the 

Works by the Employer shall within ten days  of expiry  of such  period of 15 days give 

notice in writing  of  his intention to the Employer. In the event of the Contractor treating the 

suspension as an abandonment of the Contract by the Employer, he  shall have no claim to 

payment of any compensation on  account of any profit or advantage which he might have 

derived  from  the execution  of  the work in full but which he could not  derive  in 

consequence of the abandonment. He shall, however, be entitled  to such   compensation,  as  

the  Engineer-in-Charge may   consider reasonable, in respect of salaries and/or wages paid 

by him to his employees and labour at Site, remaining idle in consequence and of materials 

collected  which could not be utilised  on  the  Works, adding  to the total thereof the 

percentage mentioned in  Schedule `F' to cover all other expenses including indirect expenses 

of the Contractor provided the contractor submits his claim supported  by details to the 

Employer within 30 days of the expiry of the period of 3 months ; Provided, further, that the 

contractor shall not  be entitled to claim any compensation from the Employer for the  loss 

suffered by him on account of delay by the Employer in the  supply of  materials  in  

Schedule `B' where such  delay  is covered  by difficulties  relating  to  the supply of  wagons,  

force  majeure including   non-allotment   of  such  materials   by   controlling authorities, 

acts of God, acts of enemies of the state/country  or any reasonable cause beyond the control 

of the Employer. 

 

Clause -16 :: INSPECTION ::  

 

(i)  All works under or in course of execution or executed in pursuance of  the Contract shall 

be at all times be open and accessible  to  the inspection  and supervision of the Engineer-in-

Charge and or Employer, his  authorised subordinates  in charge of the work and to all his  

superior  officers of  the Quality Control Organisation of the Employer  or  any Consultant  of  

the  Employer and of the  Chief  Technical Examiner's Office under Central Vigilance 

Commission. 

 

(ii)  The Contractor shall at all times during the usual working  hours and at all other times at 

which reasonable notice of the visit of such officers  has been given to the contractor, either 

himself be  present to  receive  orders  and  instructions  and inspections  or  have   a 
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responsible agent duly accredited in writing present for that purpose. Orders given to the 

contractor's agent shall be considered to have the same force as if they had been given to the 

Contractor himself. 

 

 

 

(iii)IF it shall appear to the Engineer-in-Charge and or Employer  or his  authorised 

subordinates in-charge  of the work or to the Engineer  in  charge  of Quality  Control  or any 

Consultant of the Employer or  to  the  Chief Technical  Examiner,  that any work has been  

executed  with  unsound, imperfect,  or unskillful workmanship, or with materials  or  articles 

provided by him for the execution of the work which are unsound or  of a  quality inferior to 

that contracted or otherwise not in accordance with  the contract, the contractor shall, on 

demand in writing,  which shall be made within twelve months of the completion of the work, 

from the  Employer and or Engineer-in-Charge specifying the work,  materials  or  articles 

complained  of  notwithstanding that the same may  have  been  passed, certified  and paid 

for, forthwith rectify, or remove and  reconstruct the work so specified in whole or in part, as 

the case may require or as the case may be, remove the materials or articles so specified and 

provide other  proper and suitable materials or articles at  his  own charge  and  cost.  In the 

event of the contractor failing  to  do  so within  a  period specified by the Employer / 

Engineer-in-Charge  in  his  demand aforesaid, then the contractor shall be liable to pay 

compensation  at the same rate as under the clause 2 for non-completion of the work  in time 

for this default. 

 

IN such case the Engineer-in-Charge may not accept the item of work at the  rates applicable 

under the contract but may accept such items  at reduced  rates as the Employer or the 

competent authority may  consider reasonable during the preparation of on account bills or 

final bill if the item is so acceptable without detriment to the safety and  without substantially  

affecting the utility of the item and the structure  or he may reject the work outright without 

any payment and/or get it  and other  connected  and incidental items rectified, or removed  

and  re executed  at  the  risk and cost of the contractor.  Decision of the Engineer-in-Charge 

to be conveyed in writing in respect of the same will be final and binding on the contractor. 

 

Clause -17 :: REFUND OF SECURITY DEPOSIT 

 

If   the   contractor  or  his  working  people  or   servants   shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road curb, 

fence, enclosure,  water pipe,  cables,  drains, electric or telephone post  or  wires,  trees, 

grass  or grass land, or cultivated ground contiguous to the  premises on  which  the work or 

any part is being executed, or  if any  damage shall happen to the work while in progress, 

from any cause whatever or if  any  defect, shrinkage or other faults appear in the  work  

within twelve months after a certificate final or otherwise or  its  virtual completion  shall 

have been given  by the Employer/Engineer-in-Charge  as  aforesaid arising  out  of  defect  

or improper  materials  or  workmanship  the contractor  shall upon receipt of a notice in 

writing on  that  behalf make   the   same  good  at  his  own  expense  or  in default   the 

Employer/Engineer-in-Charge  cause the same to be made good  by other workmen  and 

deduct the expense from any sums that may be then  or at any time  thereafter may become 

due to the contractor,  or  from  his security deposit, except for the portion pertaining to 

asphaltic  work which  is governed by sub-para (iii) of Clause 35 or the  proceeds  of sale 

thereof or of a sufficient portion thereof. the Security  Deposit  shall  be refunded fourteen 

(14)  days  after  the expiry  of  the  defect liability period of twelve  months  after the 
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completion of the work except for water proofing & anti-termite worksprovided that all 

the works are carried out  as per specifications and condition of contract and all the  defect  

and damages  are rectified  satisfactorily to  the  satisfaction  of  the Employer/Engineer-in-

Charge. 

 

Clause -18:: 

THE  contractor  shall provide at his own cost all  materials  (except such special materials, if 

any as may in accordance with the  contract be   supplied   by   the Employer),   plant,   tools,    

appliances, implements, ladders,  cordage, tackle, scaffolding and temporary  works required  

for  the  proper execution of the  work, whether  original, altered  or substituted and whether 

included in the  specification or other  documents forming part of the contract or referred to 

in  these conditions or  not,  or which may be necessary  for  the  purpose  of satisfying  or  

complying with the requirements  of  the  Engineer-in-Charge  as  to  any matter as to which 

under these  conditions  he  is entitled to be satisfied, or which he is entitled to require  

together with carriage therefor to and from the work. The contractor shall also supply  

without charge the requisite number of persons with the  means and materials,  necessary for 

the purpose of setting out  works,  and counting,  weighing and assisting the measurement for  

examination  at doing  the  same  may be provided by  the  Engineer-in-Charge  at  the 

expense  of the contractor and the expenses may be deducted, from  any money  due to the 

contractor, under this contract or otherwise and  or from  his  security deposit or the proceeds 

of sale thereof, or  of  a sufficient portions thereof. 

 

Clause –18 :: 

 

In  every  case in which by virtue of the provisions of  the  Contract Labour (Regulation  and  

Abolition) Act 1970, and   of  the  Contract Labour (Regulation and Abolition) Central Rules, 

1971, the Employer is obliged  to  pay  any amounts of wages to a workman  employed  by  

the contractor  in execution of the works, or to incur any expenditure  in providing  welfare 

and health amenities required to be provided  under the  above  said  Act  and the rules under 

Clause  19H  or  under the Contractors'  Labour  Regulations, or under the Rules  framed  by  

the State  or Central Employer from time to time for  the  protection  of health   and  sanitary 

arrangements  for  workers  employed  by   the Contractors,  the  Employer  shall be entitled  

to  recover  from  the contractor the amount of wages so paid or the amount of expenditure so 

incurred;  and without prejudice to the rights of the Employer  under sub-Section  (2) of 

Section 20, and sub-Section (4) of Section 21,   of the Contract Labour (Regulation and 

Abolition) Act, 1970, the Employer shall be  at liberty to recover such amount or any  part  

thereof  by deducting  it  from the security deposit or from any sum  due  by  the Employer  to 

the contractor whether under this contract or  otherwise. The  Employer shall not be bound to 

contest any claim made against  it under  sub-Section (1) Section  20 and sub-Section (4) of 

Section  21,or any other provisions of the said Act, except on the written request of the 

contractor and upon his giving to the Employer  full  security for all costs for which the 

Employer might become liable in contesting such claim. 

 

Clause –19 :: 

 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of the 

work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 

Regulation) Act, 1986. 
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The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

 

Any failure to fulfil these requirements shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 

 

 

Clause –19 A :: 

 

STRICTLY NO  labour below the age of eighteen years shall be employed  on   the work. 

 

 

Clause -19 B :: PAYMENT OF WAGES :: 

 

a)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the right to 

deduct from the moneys due to the contractor any  sum required or estimated to be 

required for making  good the  loss  suffered by a worker or workers by reason  of  

non-fulfillment of the conditions of the contract for the benefit of  the  workers, non-

payment of wages or of  deductions  made from his or their wages which are not 

justified by their terms of the contract  or non-observance of the Regulations. 

 

(ii) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound  to  

allow to  the  labour  directly  or indirectly employed  in  the works one way rest  for  

6  days continuous work and pay wages at the same rate as for duty. In the  event  of 

default the Employer and or Engineer-in-Charge shall  have  the right  to deduct the 

sum or sums not paid on account of  wages for  weekly  holidays to any labour and 

pay the  same  to  the persons entitled thereto from any money due to the contractor 

by the Employer 

 

In cases where the state Government or Government of the Union of India where all inclusive 

minimum daily wages are fixed and such wages are  inclusive of wages for the weekly day of 

rest, the  question  of extra payment for weekly holiday would not arise. 

 

e)  The contractor shall comply with the provisions of the payment  of Wages  Act, 1936, 

Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity  Benefits Act, 1961, and the Contractors 

Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other 

laws relating thereto and the rules made thereunder from time to time. 

 

f)  The contractor shall indemnify and keep indemnified the  Employer against payments to 

be made under and for the observance of the  laws aforesaid and the Contractors' Labour 

Regulations without prejudice to his right to claim indemnify from his sub-contractors. 

 

g)  The laws aforesaid shall be deemed to be a part of this  contract and  any breach  thereof  

shall be deemed to  be  a  breach  of  this contract. 

 

Clause -19 C  :: 
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In respect of all labour directly or indirectly employed in the  work for  the  performance of 

the contractor's part of this  contract,  the contractor shall at his own expense arrange for the 

safety  provisions as per Government and Employer's safety Code framed from time to  time 

and shall at his own expense provide for all facilities in  connection therewith.  In  case  the 

contractor fails  to  make arrangement  and provide necessary facilities as aforesaid he shall 

be liable to pay a penalty of Rs.200/- for each default. 

 

Clause -19 D :: 

 

THE contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge  a 

true statement showing in respect of the  second half  of the preceding month and the first 

half of the  current  month respectively. 

 

(1) the number of labourers employed by him on the work. 

(2) their working hours, 

(3) the accidents that occurred during the said fortnight showing  the circumstances. 

 

Failing which the contractor shall be liable to pay to Employer a sum not exceeding  Rs.200/-  

for  each  default  or  materially  incorrect statement.  The decision of the Engineer-in-Charge 

shall be final indeducting from any bill due to the contractor the amount levied as fine and be 

binding on the Contractor. 

 

 

 

Clause -19 E :: DEFAULT AS TO REGULATIONS/RULES :: 

 

(i)  IN the event of the contractor(s) committing a default or  breach of  any of the provisions 

of Contractors' about Regulations and  Model Rules  for the protection of health and sanitary 

arrangements for  the workers as amended from time to time or furnishing any information  

or submitting or filling any statement under the provisions of the  above Regulations  and 

Rules which is materially incorrect,  the contractor shall  without prejudice to any other 

liability pay to the Employer a sum not exceeding Rs.100/- for every default, breach  or  

furnishing, making, submitting, filing such materially incorrect statements and in the  event  

of  the contractor(s)  defaulting  continuously  in  this respect,  the penalty may be enhanced 

to Rs.50/- per day for each  day of default subject to a maximum of 5 percent of the estimated 

cost  of the  work put to tender. The decision of the Engineer-in-Charge / Employer  shall be 

final and binding on the contractor. 

 

Clause –19 F :: CAMP :: 

 

Facility like Labour Hutment, toilets, water supply, rest rooms shall be provided for the 

labours as per labours regulations for similar works by Conrtractor, KSSFCL will not provide 

Accomodation for Contractor’s Labours. 

 

Clause -19-G :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 

 

THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove from  

the site of the work any person or persons in  the  contractors' employment who may be 

incompetent or misconduct himself or undesirable person   and   the  contractor shall  

forthwith  comply   with   such requirements. 
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Clause –19- K :: ILLEGAL OCCUPATION :: 

 

The  contractor  shall  undertake  to  see  that  the  building  under construction   is not  

occupied  by  anybody  unauthorisedly   during construction, and is handed over to the 

Employer through his Engineer-in-Charge  with  vacant  possession  of complete  building.  If  

such building  though  completed is occupied illegally, then the  Employer shall have the 

option to refuse to accept the said  building/buildings in  that  position, and delay in 

acceptance on this  account  will  be treated  as delay in completion and for such delay a levy 

upto  5%  of estimated  cost  put to tender may be imposed by  the  Employer  whose decision  

shall  be final both with regard to  the  justification  and quantum and be binding on the 

Contractor. 

 

However, the Employer may request the contractor through a notice  to remove the illegal 

occupation any time on or before construction  and delivery. 

 

Clause - 21 :: REASONABLE COMPENSATION :: 

 

All sums payable by way of compensation under any of these  conditions shall  be considered 

as reasonable compensation to be applied  to  the use  of  the Employer without reference to 

the actual loss  or  damage sustained. 

 

Clause - 24 :: DIRECTIONS AS TO WORK :: 

 

All  works to be executed under the contract shall be  executed  under the  direction and  

subject to the approval in all  respects  of  the Engineer-in-Charge/ Employer  who shall be 

entitled to direct at what  point  or points  and in what manner are to be commenced, and 

from time to  time carried on. 

 

And Also Contractor should Supply & Install the MS Sheets, Truss, Girders et MS Items 

of JSW & TATA Brand & Bolts, Nuts, Anchor Fasteners of HILTI Brand & 

Construction Chemicals of FOSROC Brand, TMT Bars of TATA,JSW,VIZAG of FE 

550 D, Cement of Ultratech, ACC,ZUARI Brands, Paint Items of ASIAN/Berger Paints 

for Interior and ASIAN Paints for Exterior, All the Steel Materials & Works should 

confirm IS 875,IS 800 and SP 38 & IS 456:2000 for Civil & other works. Material 

Sample to be shown to KSSFCL Incharge Engineer & get Approval to proceed further to 

Installation, Contractor should submit TEST REPORTS for the Material used for work 

along with Purchase Bill & QC Reports. 

After Fabrication & Erection Contractor should provide Quality Check to KSSFCL Engineer 

by performing QC Proceedures to Ensure that Truss meets Design Requirements and can 

safely bear the intended loads, Proceedures includes Dimensional Inspection, Welding and 

Connection Inspection, Deflection Check, Material Verification 

 

Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 

 

(i)   It shall be accepted as an inseparable part of the contract that in  matters regarding 

conditions & clauses of contract, quality of materials, workmanship,  removal  or rejection  of  

improper work,  interpretation  of  the  drawings  and specifications,  measurements of 
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materials and/or items of work,  mode of  procedure  and  carrying  out of the work, the  

decision  of  the Employer  which shall be given in writing, shall  be final, conclusive and 

binding on the contractor. 

 

ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the 

requirements of the contract, or  considers  any drawings record or decision given in 

writing by the  Engineer-in-Charge  on any matter in connection with or arising out  

of the  contract or carrying out of work, to be unacceptable,  he shall promptly within 

15 days request the Accepting Authority  in  writing for  written  instruction or 

decision. Thereon,  the  Accepting Authority shall  give  his  written instructions or  

decision  within a period  of  two months from the receipt  of  the  contractor's letter. 

 

(B) Upon receipt of such written instructions or decision the contractor shall promptly 

proceed without delay to comply with such instructions or decisions. If the Accepting  

Authority   fails to  give his instructions or decision in writing within a period of two 

months  after  being  requested  or  if  the  contractor   is dissatisfied   with  the 

instructions  or  decision  of   the Accepting Authority   Employer,  the  Contractor 

may within 30 days appeal  to  theAppointing Authority who shall afford an 

opportunity to the contractor to  be heard and to offer evidence in support of his 

appeal and give his decision in writing  within a period of  Thirty (30) days from the 

receipt of the contractor’s request. If the contractor is dissatisfied with the decision of 

the appointing authority , then the contractor shall within a period  of Thirty (30) days 

from receipt of the  decision of the Appointing authority shall indicate his intention to 

refer the dispute to Arbitration, failing which the said decision of the Appointing 

authority  shall be final and  conclusive  and  not referable  to adjudication  by  the 

Arbitrator. 

 

iii)  All disputes or differences in respect of which decisions have not been final, binding and 

conclusive as above shall be referred foradjudication by the arbitration by a Sole Arbitrator 

appointed asfollows: 

 

Within Thirty (30) days of receipt of notice from any party to the  contract for 

appointment of the Arbitrator the Appointing authority, in  charge  of the  work 

(Schedule F) at the time of such appointment shall  send  to the  contractor  a  panel of 

three names of  persons  who  shall  not presently  be  connected with the work.  

 

The contractor shall withinfifteen (15) days of receipt of this list select and communicate 

to  the Appointing authority the name of one person from the list who shall then be 

appointed as the sole arbitrator by the Appointing authority. 

 

If contractor fails  to  communicate his selection of name of the person,  within Fifteen 

(15) days as stipulated, the Appointing authority shall without delay select one person 

from the  list  and appoint him as Sole Arbitrator.  

 

If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days as  

stipulated,  the contractor shall send a similar list to the Appointing authority within  

fifteen (15) days. The Appointing authority  shall then select one person from the  list 

and appoint him as the Sole Arbitrator within Thirty (30) days of the receipt of the list. If 

the Appointing authority fails to do so then the contractor shallcommunicate to the 
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Appointing authority the name of one person  from the list  who  shall  then be the Sole 

Arbitrator.  

 

If  the  Arbitrator  so appointed is unable or unwilling to act or resigns his appointment  or 

vacates  his  office  due  to  any  reason  whatsoever another   sole Arbitrator  shall  be 

appointed in the manner aforesaid.  Such person shall  be  entitled to proceed with the 

reference from  the  stage  at which it was left by his predecessor. 

 

iv)  It is term of this contract that the party invoking  arbitration shall give a list of disputes 

with amounts claimed in respect of  each such  dispute along with the notice for appointment 

of arbitrator  and giving reference to the rejection by the Appointing  authority of the appeal 

and  a  copy  of his notice(s) of intention to refer the dispute  to arbitration  of such disputes 

as mentioned in Part (ii) above failing which  the  notice  for appointment of the  Arbitrator  

shall  not  be treated as notice for appointing the arbitrator. 

 

v)  It  is also a term of this contract that no person other  than  a person  appointed by  

Appointing authority, in charge  of  the  work  as aforesaid  should act as arbitrator and if for 

any reason that is  not possible, the matter shall not be referred to arbitration at all. 

 

vi) It is also a term of the contract that if the contractor does not make  any demand  for 

appointment of arbitration in  respect  of  any claims  in  writing  as aforesaid within 90  days  

of  receiving  the intimation from the Appointing authority that the final bill is ready for 

payment, the  claim of the contractor shall be deemed to have been  waived  and absolutely 

barred and the Employer shall be discharged and released of all liabilities under the contact in 

respect of these claims. No party shall be entitled to bring any claim to arbitration if the  

arbitrator has  not been appointed before the expiry of sixty days  after  defect liability period. 

 

vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of the  Indian 

Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification or re-enactment 

thereof and the rules made thereunder and for the time being in force shall apply to the 

arbitration  proceeding under this clause.        

 

viii)  The Arbitrator may from time to time with the consent  of  the parties enlarge the time 

for making and publishing the award. 

 

ix)  It  is also a term of this contract that  the  Arbitrator  shall adjudicial  on  only such  

disputes as are referred  to  him  by  the appointing authority and give separate award against 

every dispute and claim  referred to him and in all cases where the total amount of  the claims  

by any party exceed the amount specified in Schedule  `F'  the arbitrator  shall  give  reasons 

for the award  separately  for  every dispute. 

 

(x) It is also a term of the contract that any fees, TA, DA and  other charges  are payable  

to the Arbitrator shall be  paid  by  both  the parties equally. 

 

(xi) The venue of the arbitration shall be such a place as may be fixed  by the  Arbitrator 

in his sole discretion. 

 

xi)  It is also a term of the contract that the Arbitrator  shall  be deemed to have entered on the 

reference on the date of first  hearing. The fees, and charges  of  the Arbitrator shall, if 

required to be paid before the award is made  and published,  be paid half and half by each of 
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the parties. The cost  of the reference  and of the award (including the fees, if any,  of  the 

Arbitrator)  shall  be in the discretion of the  Arbitrator  who  may direct  to  and  by whom 

and in what manner, such costs  or  any  part thereof  shall be paid and fix or settle the 

amount of costs to be  so paid. 

 

xii)  The award of the Arbitrator shall be final and binding on both the parties.  

 

Clause - 26 :: INDEMNITY :: 

 

The Contractor shall keep and hold the  Employer indemnified and harmless from time to 

time and at all times against all actions, prosecutions  proceedings, claims, suits, liabilities 

(including statutory liability), penalties, demands, charges, costs (including legal costs) and 

expenses, damages, losses and any other expenses which may be caused to or suffered by or 

made or taken against the Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, covenants or 

obligations by the contractor , non-compliance of safety rules, regulations, 

instructions by the contractor and mishaps occurring at the  site due to faulty work 

executed by the  contractor  

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 

statutory or legal requirements by the Bidder 

Further, the Contractor shall indemnify, protect and save the Employer  against all claims, 

losses, costs, damages, expenses, action suits and other proceedings, resulting from 

infringement of any law pertaining to patent, trademarks, copyrights etc. or such other 

statutory infringements in respect of the services offered by the contractor . 

All Indemnities shall survive notwithstanding expiry or termination of the contract and 

contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of infringement of 

Intellectual property rights or for claims relating to the loss of damage to real property and 

tangible personal property and for bodily injury or death and in these cases the liability will 

be unlimited”.   

In Rs 200/- worth non-judicial stamp paper the Indemnity bond in the prescribed format 

covering the above points shall be submitted by the successful tenderer within 14 days of the 

issue of work order by the employer. 

 

Clause - 27 :: ESTIMATE :: 

 

When  the  estimate  on which a tender is made includes  lump  sum  in respect of parts of the 

work the contractor may be entitled to payment in  respect of the items of work involved or 

the part of the  work  in question at the same rates as are payable under this contract for such 

items,  or if the part of the work in question is not, in the  opinion of the Engineer-in-Charge 

capable of measurement, the Employer may  at his  discretion pay the lump-sum amount 

entered in the  estimate, and the  certificate  in  writing  of the  Employer  shall  be  final  and 

conclusive against  the  contractor with regard to any  sum  or  sums payable to him under the 

provisions of the clause. 

 

 

Clause -28  :: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 
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In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications and as per IS 800,857 and SP 38, In case there are no such specifications in 

Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per District Specifications. In case there are no such 

specifications as required above, the work shall be carried out in all respects in accordance 

with the instructions and requirements of the Engineer-in-Charge. 

 

Clause - 29 :: LIEN :: 

 

(a)  Whenever any claim or claims for payment of a sum  of  money arises  out of  or under 

the contract  against  the  contractor,  the Engineer-in-Charge  or the Employer shall be 

entitled to withhold  and also  have a lien to retain such sum or sums in whole or in part  from 

the  security, if any deposited by the Contractor and for the  purpose aforesaid, the Engineer-

in-Charge or the Employer shall be entitled to withhold  the security deposit, if any, furnished 

as the case  may  be and   also have  a  lien  over  the  same  pending  finalisation   or 

adjudication  of  any such claim. In the event of the  security  being insufficient to cover the 

claimed amount or amounts or if no  security has  been  taken from the contractor, the  

Engineer-in-Charge  or  the Employer  shall be entitled to withhold and have a lien to  retain 

to the  extent of such claimed amount or amounts referred to above,  from any  sum or sums 

found payable or which may at  any  time  thereafter become payable to the contractor under 

the same contract or any  other contract with the Employer pending finalisation or 

adjudication of any such claim. 

 

(b) Any sum of money due and payable to the contractor (including  the security deposit 

returnable to him) under the contract may be withhold or  retained by way of lien by the 

Engineer-in-Charge or the  Employer or any other contracting person or persons through  

Engineer-in-Charge against  any claim of the Engineer-in-Charge or the Employer  or  such 

person or persons in respect of payment of a sum of money arising  out of  or  under  any  

other contract made by  the  contractor with  the Engineer-in-Charge  or  the  Employer or 

with  such  other  person  or persons. 

(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge  or the Employer will 

be kept withheld or  retained as  such  by  the Engineer-in-Charge or the Employeer  till  

the  claim arising  out of or under the contract is determined by the  arbitrator (if  the  

contracts  governed by the arbitration  clause) or  by  the competent court, as the case may 

be and that the contractor will have no claim for interest or damages whatsoever on any 

account in  respect of such withholding or retention under the lien referred to above  and 

duly  notified  as such to the contractor. For the  purpose  of  this clause,  where  the  

contractor is a partnership  firm  or  a  limited company,  the Engineer-in-Charge or the 

Employer shall be entitled  to withhold and also have a lien to retain towards such 

claimed amount or amounts  in  whole  or  in part from any  sum  found  payable  to  any 

partner/limited company as the case may be, whether in his  individual capacity or  

otherwise. 

 

Clause -29 A :: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

 

The  Employer  shall have the right to cause an  audit  and  technical examination of  the  

works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, 

etc., to be  made  even after  payment of the final bill and if as a result of such audit  and 
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technical  examination  any  sum is found to  have  been overpaid  in respect  of any work 

done by the contractor under the contract or any work claimed to have been done by him 

under the contract and found not to  have been executed, the contractor shall be liable to  

refund  the amount  of  over-payment and it shall be lawful for  the  Employer  to recover the 

same from him in the manner prescribed in clause 29 or  in any  other  manner  legally 

permissible and if it is  found  that  the contractor  was paid less than what was due to him 

under the  contract in  respect of any work executed by him under it, the amount  of such 

under  payment shall be duly paid by the Employer to  the  contractor, without any interest 

thereon; Provided that the contractor shall  not be  entitled to payment of any sum paid short 

where such  payment  has been  agreed upon between the Employer and Engineer-in-Charge 

on the one  hand  and the contractor on the other under any term of the contract  permitting 

payment for work after assessment by the Employer and Engineer-in-Charge. 

 

Clause - 31 ::ELECTRICAL AND WATER SUPPLY  

 

The  contractor(s)  shall make his/their own  arrangements  for Electrical power & water 

required  for the work and nothing extra will be paid for  the  same. This will be subject to the 

following conditions :: 

 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

 

Clause - 32 :: ALTERNATE WATER SUPPLY :: 

 

(i) Where there is no piped water supply arrangement and the water is taken by the contractor 

from the wells or hand pump constructed bythe Employer, if any, charge at 1 % (one 

percent) of the Gross value  of the  work shall be recovered from the contractor on that 

account.  The contractor shall, however, draw water at such hours of the day that it does  

not interfere with the normal use for which the hand  pumps and wells  are  intended. He 

will also be responsible for all damage and abnormal repairs arising out of his use, the cost 

of which shall  be recoverable  from  him. The Engineer-in-Charge shall  be  the  final 

authority  to  determine the cost recoverable from the  contractor  on this account and his 

decision shall be binding on the contractor. 

 

(ii)  The contractor shall be allowed to construct temporary wells  or borewell  in on 

employers land for taking water by pumping at  his  own cost,  for construction purposes only 

after he has got  permission  of the Engineer-in-Charge in writing. No charges shall be 

recovered  from the  contractor on this account, but the contractor shall be  required to  

provide  necessary safety arrangements to avoid any  accidents  or damage to adjacent 

buildings, roads and caused due to construction and subsequent  maintenance of the wells and 

shall restore the  ground to its  original condition after the wells are dismantled on  

completion of the work. 

 

Clause - 33 :: TRUST :: 

 

Notwithstanding anything contained to the contrary herein , where any material  for the  

execution of the contract are  procured  with  the assistance  of the Employer either by issue 

from Employers  stocks  or purchase  made  under  orders  or permits or  licences  issued  by  

the Employer  or with the assistance of the Employer the contractor  shall hold the said 

materials economically and solely for the purpose of the contract and not dispose of them 
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without the written permission of the Employer  and  return,  if required  by  the  Engineer-in-

Charge,  all surplus or unserviceable materials that may be left with him after the completion  

of  the contract or at its  termination  for  any  reason whatsoever  on being paid or credited 

such price as  the  Engineer-in-Charge  shall  determine  having due regard to the condition  

of  the materials.  The  price  allowed to the contractor  however  shall not exceed  the  

amount charged to him excluding the  element  of  storage charges. The  decision of the 

Engineer-in-Charge shall be  final  and conclusive.  In  the event of breach of the  aforesaid  

condition  the contractor  shall in addition to throwing himself open to  action  for 

contravention  of  the  terms  of the licence  or permit  and/or  for criminal  breach of trust, be 

liable to the Employer for  all moneys, advantages  or  profits resulting or which in the usual  

course would have resulted to him by reason of such breach. 

 

 

Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT :: 

 

The contractor shall arrange at his own expense all tools,  plant, machinery  and equipment 

required for execution of the work. 

 

Clause - 35 :: UNDERTAKING BY THE CONTRACTOR& DLP  ::  

(i) The  contractor  shall  be responsible  for  rectifying  defects noticed  within a year ( ie 

one year ) from the date of completion of  the  work. 

 

Clause - 36 :: CONTRACTORS SUPERINTENDENCE, SUPERVISION, 

TECHNICAL STAFF & EMPLOYEE :: 

 

(ii)  The  contractor shall provide and employ on the site  only  such technical assistants  as  

are  skilled  and  experienced  in   their respective  fields  and  such foremen and  Supervisory  

staff  as  are competent to give proper supervision to the work. 

 

The   contractor shall provide  and  employ  skilled,   semi-skilled and  unskilled labour as is 

necessary for proper and timely  execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor  to remove 

from the works any person who  in  his  opinion misconduct himself, or is  incompetent or 

negligent in the performance of  his  duties  or whose employment is otherwise  considered  

by  the Engineer-in-Charge  to  be  undesirable.  Such person  shall  not  be employed  again  

at works site without the written permission of  the Engineer-in-Charge  and  the persons so 

removed shall be  replaced  as soon as possible by competent substitutes. 

 

Clause - 37 :: TAXES :: 

 

(i)  Profession   tax, Purchase  tax, turnover tax or any other tax  on  materials and/or   

completed  works  unless otherwise   specifically excluded  in respect of this contract shall be  

payable  by the  contractor and Employer shall not entertain any  claim whatsoever  in this 

respect other than normal  payment  for completed item of work at the accepted rate. 

 

(ii)  The  contractor shall deposit royalty and obtain  necessary permit  for  supply of the red 

bajri,  stone,  kankar  etc. from local authorities. All the accepted rates for the work shall be 

deemed to include all such charges. 
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(iii) If pursuant to or under any law, notification or order  any royalty,  cess,  fee  or the like 

becomes  payable  by  the Employer  and  does not at any time become payable  by  the 

contractor  to  the  State  Government  and/or  the   local authorities in  respect  of  any  

material  used  by   the contractor  in the works then in such a case, it  shall  be lawful to the 

Employer and the Employer will have the right and be  entitled  to  recover  the  amount  paid  

in   the circumstances as aforesaid from dues of the contractor. 

 

Clause - 38 :: TENDERED RATES :: 

 

(i) All tendered rates shall be inclusive of all taxes (Tender Quoted Rates should be Exclusive 

of GST but GST should be added to the Total Sum Amount) ,royalties etc as stated in clause-

37.I and payable under respective statutes. However, pursuant to the Constitution (Forty 

Sixth amendment) Act, 1982, if any further new tax royalties  cess  or  levy is imposed by 

Statute,  after  the  date  of receipt  of  tenders, and the contractor there upon  necessarily  and 

properly pays such taxes/levies the contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of  the  Employer (whose decision shall 

be final and  binding  on the contractor)  attributable  to delay in execution of  work  within  

the control of the contractor. 

 

(ii)  The contractor shall keep necessary books of accounts and  other documents for the 

purpose of this condition as may be  necessary  and shall allow inspection of the same by a 

duly authorised representative of  the  Employer  and/or the Engineer-in-Charge  and  further  

shall furnish such other information/document as the Engineer-in-Charge  may require from 

time to time. 

 

(iii)  The  contractor  shall,  within a period  of  30  days  of  the imposition of any such 

further tax royalties, cess, or levy,  pursuant to  the constitution (Forty sixth  Amendment) 

Act 1982, give a  written notice  thereof  to  the Employer and Engineer-in-Charge that  the  

same  is  given pursuant  to this condition, together with all  necessary information relating 

thereto. 

 

 

Clause - 39 :: DEATH :: 

 

Without prejudice to any of the rights or remedies under this contract if  the contractor dies, 

the Employer shall have the option of terminating the contract without compensation to the 

contractor. 

 

Clause - 40 :: RELATIVES :: 

 

The  contractor  shall  not be permitted to tender for  works  in  the Circle office of  the  

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(responsible  for  award of  execution  of contracts) in which his near relative is 

posted as an  officer in any capacity between the grades of the General Manager  and 

Manager (both inclusive) of premises and estate department.  He shall  also  intimate the  

names of persons as per Annexure  05who are working with him in any capacity or  are 

subsequently employed by him and who are near relatives to any Officer in the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED or the 

Engineer in Charge employed by the KARNATAKA STATE SOUHARDA FEDERAL 

CO-OPERATIVE LIMITED for the work. Any breach of this condition by the Contractor 
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would render him liable to  be    removed  from the approved  list  of  contractors  of  the 

Employer. 

 

Note ::- By the term "near relatives" is meant wife, husband,  parents and grand parents, 

children and grand children, brothers  and sisters, direct uncles and aunts and first cousins. 

 

Clause - 41 :: EX-EMPLOYEES :: 

 

No Engineer or other officer employed in the KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED shall work as a contractor  or employee of a 

contractor for a period of  two  years after  his retirement from the Bank's service  without  

the  previous permission  of the Employer. This contract is liable to the  canceled if either the 

contractor or any of his employees is found at any  time to be such person who had not 

obtained the permission of the  Employer as  aforesaid, before  submission of the tender or 

engagement  in  the contractors' service, as the case may be. Names of such persons 

employed by the Contractor shall be informed as per  Annexure18. 

 

Clause –42 ::   METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: 

 

(i) After completion of the work and also at any intermediate stage in the  event of non-

reconciliation of materials issued, consumed and  in balance, theoretical quantity of materials 

issued by the Employer or the material brought by the contractor for use in the work shall be 

calculated on the basis  and method given hereunder :- 

 

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of cement 

and Bitumen required for different  items of  works shown in the Schedule of Rates 

mentioned in  Schedule `F'. In case any item is executed for which standard  constants 

for  the consumption of cement or bitumen are not available in the  above  mentioned 

schedule/statement or cannot  be  derived from  the  same shall be  calculated on the 

basis  of  standard formula  to  be  laid down by the Employer or  Engineer-in-Charge. 

 

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorised by Engineer-in-Charge. 

 

c) For  any  other  material  as per  actual  requirement  and  as approved by the Engineer-

in-Charge. 

 

(ii)  Such theoretical consumption statements shall be prepared at every bill  stage for the 

consumption of cement, steel (diameter  wise  and section wise) Bitumen and any other 

material specified by the Engineer-in-Charge in the same method and manner as in sub para 

(i) above  even if such materials are procured by the contractor and not issued by the 

Employer. 

(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall be  allowed  

as  specified  in  Schedule  `F'.   The difference  in the net quantities of material actually 

issued  to or procured by the contractor  and the theoretical quantities including such  

authorised variation, if not returned by the contractor (for materials issued by the  Employer) 

or if not fully reconciled to the satisfaction  of  the Engineer-in-Charge  shall  be  recovered at  

the  rates  specified  in Schedule  `F',  without prejudice to the provision  of  the  relevant 

conditions regarding return of materials governing the contract. In the case of materials 
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procured by the contractor the cost of such material used less than the theoretical  

requirement shall be recovered at full market Rate plus the cartage cost to site. 

 

(iv)  The  said action under this clause is without prejudice  to  the right of the Employer to 

take action against the contractor under  any other  conditions of the contract for not doing 

the work according  to the prescribed specifications. 

 

Clause  - 43 :: REMOVAL OF DEBRIS 

 

The  work  (whether  fully  constructed or  not)  and  all  materials, machines, tools and 

plants, scaffolding, temporary buildings and other things  connected  therewith shall be at the 

risk  of  the  contractor until  the  work has been delivered to the Employer and  a certificate 

from Engineer in charge  to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work  being  damaged  or destroyed in 

consequence  of  hostilities  or warlike operation, the contractor shall when ordered (in  

writing)  by the Engineer-in-Charge to remove any debris from the site, collect  and properly  

stack or remove in store all serviceable materials  salvaged from  the  damaged  work and 

shall be paid at the  contract  rates  in accordance  with  the  provision of this agreement  for  

the work  of clearing  the  site  of debris, stacking  or  removal  of serviceable material and 

for reconstruction of all works ordered by the  Engineer-in-Charge,  such payments being in 

addition to compensation  upto  the value  of  the  work originally  executed  before  being  

damaged  or destroyed and not paid for. In case of works damaged or destroyed  but not 

already measured and paid for, the compensation shall be  assessed by  the  Engineer-in-

Charge upto Rs.5,000/- and by the  Employer concerned for a higher  amount.  The contractor 

shall  be  paid  for  the damages/destruction  suffered  and  for  the restoring the material at 

the rate based on analysis of rates tendered for in accordance with the provision of the 

contract. The  certificate of  the  Engineer-in-Charge  regarding the  quality  and  quantity  of 

materials and the purpose for which they were collected shall be final and binding on the 

contractor. 

 

Provided always that no compensation shall be payable for any loss in consequence of  

hostilities  or war-like operations  (a)  unless  the contractor  had  taken all such precautions 

against air  raid  as  are deemed necessary by the Engineer-in-Charge  (b) for  any material 

etc. not on the site of the work or for  any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work. 

 

IN the event of the  contractor having to carry out reconstruction  as aforesaid,  he shall  be  

allowed such  extension  of  time  for  its completion as is considered reasonable by the 

employer. 

 

Clause - 44 :: APPRENTICES :: 

 

THE  contractor  shall comply with the provisions of  the  Apprentices Act,  1961 and the 

rules and orders issued there under from  time  to time. The contractor shall also be liable for 

any pecuniary  liability arising  on account of any violation by him of the provisions  of  the 

said Act. 

 

Clause - 45 :: CLEARANCE CERTIFICATE :: 
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Security Deposit of the work shall not be refunded till the contractor produces  a clearance 

certificate from the Labour Officer. As soon  as the  work  is virtually complete the contractor 

shall  apply  for  the clearance  certificate to the Labour Officer under intimation  to  the 

Engineer-in-Charge.  The  Engineer-in-Charge, on receipt of  the  said communication,  write  

to the Labour Officer to this effect  till six months after the date of completion, it will be 

deemed to have received the clearance certificate and the Security Deposit will be released if 

otherwise due. 

 

Clause - 46 :: DAMAGES :: 

 

THE  Contractor  shall be responsible for all injury to  the  work  or workmen  to persons,  

animals or things and for all  damages  to  the structural and/or decorative part of property 

which may arise from the operations or neglect of himself or of any sub-contractor or of any 

of his  or  a sub-contractors employees, whether such injury  or  damage arise from 

carelessness, accident or any other cause whatsoever in any way connected with the carrying 

out of this contract. The clause shall be  held  to  include  interalia, any  damages  to  

buildings  whether immediately adjacent or otherwise, and any damage to roads,  streets, 

footpaths  or ways as well as damages caused to the buildings and  the works  forming  the 

subject if this contract by rain,  wind  or  other inclemency of the weather. The contractor 

shall indemnify the employer and hold harmless in respect of all and any expenses arising 

from such injury  or  damages to persons or property as aforesaid  and  also in respect  of  any 

claim made in respect of injury or damage  under  any acts of compensation or damage 

consequent upon such claim. 

 

THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, so as to 

deliver the whole of the contract works complete and  perfect  in  every respect and so as to 

make  good  or  otherwise satisfy all claims for damages to the property or third parties.The 

contractor shall effect the insurance necessary and indemnify the employer entirely  from  all  

responsibility  in  this  respect.  The insurance  must be placed with a company approved by 

the employer  and must  be  effected  jointly  in the name of  the  contractor  and  the 

employer and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  

damage to  the  work  and  workmen due  to carelessness,  accident  including  fire,  

earthquake,  floods,  etc., damage  or loss  to  the contract itself till this  is  make  over  a 

complete state. Insurance is compulsory and must be effectedfrom thevery initial stage.  The 

contractor shall also be responsible for anything which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

 

THE employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs,  charges  and  expenses arising  or occurring from or in 

respect of any such claim or  damages from any sums due or to become due to the contractor. 

 

Clause - 47 :: INSURANCE :: CONTRACTOR’S ALL RISK POLICY 

 

The contractor shall insure the works and keep them insured until the virtual 

completion of the contract against loss or damages by fire and/or earthquake, flood by 

paying required premium of the CONTRACTOR’S ALL RISK POLICY (CAR) for the 

entire tendered cost covering the entire contract period. The insurance must be placed 

with a companyapproved by the Employer, in the joint names of the employer and the 

contractor for such amount and for any further sum if called to do so by the employer and 

lodge receipts of premiums paid with the employerwithin21 days from the date of issue of 
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letter of acceptance unless otherwise instructed. In default of the contract insuring as  

provided above, the  employer  on  his behalf may so  insure  and  deduct  the premiums  paid  

from any money due or which may  become  due  to  the contractor. The contractor shall as 

soon as the claim under the policy is settled or the work reinstated by the insurance company 

should they elect to do so, proceed with due diligence will the completion of  the works in the 

same manner as though the damages has not occurred and in all  respects under the conditions 

of the contract. The contractor in case of rebuilding or reinstatement after fire shall be entitled 

toextension of time for completion as the employer/architect may deem fit. 

 

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

SPECIAL CONDITIONS  

 

1  Scope :   

 

1.1 The   works   to   be   governed   by   this   contract   shall   cover Construction of 

Building as specified in the schedule A &E along with all services, including  all 

materials, labour, delivery and transportation up to destination, safe custody at site, 

insurance, erection, testing and commissioning of the entire works including obtaining 

statutory permissions for the  water supply, sanitary services and electrical power.  

 

1.2 The Contractor shall  obtain all the service connections Electricity power load, 

Electricity Power, Water and Sewerage connections and shall bear any incidental 

expenses. Any statutory payments, deposits, fee made to the  appropriate authorities for 

permanent services connections shall be reimbursed by the Employer provided the 

receipts/ deposits are in the name of the KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED.  

 

1.3 The Contractor shall also be responsible to obtain all the Temporary  service 

connections ie Electricity Power, Water and Sewerage connections and shall bear 

any incidental expenses, fees, deposits, monthly consumption charges required for the 

construction work. 

 

1.4 The works to be undertaken by the contractor shall   inter alia include the 

following:   

i. Preparation of detailed SHOP drawings and AS  BUILT drawings wherever 

applicable.  

ii. Obtaining of Statutory permissions where-ever applicable and required.  

iii. Pre-commissioning tests as per relevant standard specifications, code of practice, 

Acts and Rules wherever required.  

iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by the 

contractor.  

v. Contractor shall maintain all approved samples of all civil, plumbing and 

electrical samples in a specially designated store, which shall be under lock and 

key of the EIC. The contractor shall study all GFC drawings issued by the 

Client/Architect and seek any necessary clarifications regarding the drawings 

issued within one week of the receipt of the drawings. Any delay caused by non 

seeking of clarification within the stipulated time by the contractor for which the 

contractor shall be responsible. 

vi. The detailed drawings shall be followed for the areas for which they have been 

provided.  The specific reference in the drawings and specifications to any 

material by trade name, make or catalogue number shall be construed as 

establishing standard, colour, shade, quality and performance to be followed and 

not as limited to that particular make. Contractor may offer other similar 

materials as per list of approved makes mentioned in the tender document. 
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vii. All samples of materials shall be got approved by the contractor by the Architect / 

KSSFCL within two weeks of the issue of the drawings. A fully furnished 

temporary site office of minimum 200 sqft to be provided by the contractor at the 

commencement of the project for the Engineer in charge of the Architect 

/KSSFCL. 

 

1.5  All the hidden items such as reinforcement steel,  electrical conduits, water supply 

lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design 

conditions before covering and their measurements in measurement book duly test 

checked shall be deposited with Engineer in charge or his authorized representative, 

prior to hiding these items.  

 

2 Precautionary measures:   

 

2.1 Temporary  barricading  shall  be  provided at site by the  contractor  at  his own 

cost.  The barricading  physically  define  the  boundaries  of the  plot for restricted  

entry to only  those  involved  in  the work and also to prevent any accident and also  

not causing  any  inconvenience  to  the traffic.  Any further barricading as required for 

basement excavation  at  Site  shall  be  provided  by  the  contractor  at  his own cost.  

The  barricading  should be made  in  suitable  size, shapes and  number  as  directed  by  

Engineer-in-charge  without any extra cost.  It   shall   be dismantled  and  taken  away  

by  the  contractor  after   completion of the work at his own cost with the approval of 

Engineer-in-charge.    

 

2.2 Contractor shall take all precautionary measures to avoid any damage to 

adjoining property. All necessary arrangement shall be made at his own cost.  

 

2.3 The contractor shall take all precautions to prevent his workmen and 

employees from removing and damaging any Flora (tree/plant/vegetation) from the site.  

 

2.4 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights and 

providing barriers. He shall be responsible for all damages and accidents caused to 

work due to negligence on his part. No hindrances shall be caused to traffic, during the 

execution of the work. In case of any accident of the labourers/ contractual staff, the 

entire responsibility will rest on the contractor and any compensation under such 

circumstances, if becomes payable, shall be entirely borne by the contractor.  

 

2.5 The contractor, his authorized representative, workmen etc. shall strictly 

observe orders pertaining to fire precautions prevailing in the area.  

 

2.6 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the 

public in general .The Contractor shall take all care, as not to damage any other adjacent 

property or other services running adjacent to the plot. If any damage is done, the same 

shall be made good by the Contractor at his own cost and to the entire satisfaction of the 
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Engineer-in-Charge.  The Contractor shall use such methodology and equipments for 

execution of the work, so as to cause minimum environmental pollution of any kind 

during construction, to have minimum construction time and minimum inconvenience 

to road users and to the occupants of the buildings on the adjacent plot and public in 

general, etc. He shall make good at his own cost and to the entire satisfaction of the 

Engineer in Charge any damage to roads, paths, cross drainage works or public or 

private property whatsoever caused, due to the execution of the work or by traffic 

brought thereon, by the Contractor. Further, the Contractor shall take all precautions to 

prevent any pollution of streams and waterways.  All waste or superfluous materials 

shall be carted away by the Contractor, entirely to the satisfaction of the Engineer-in-

Charge. Utmost care shall be taken to keep the noise level to the barest minimum so that 

no disturbance as far as possible is caused to the occupants / users of adjoining 

buildings.  No claim what so ever on account of site constraints mentioned above or any 

other site constraints not specifically stated here, shall be entertained from the 

Contractor.  Therefore, the Contractors are advised to visit site and get first hand 

information of site constraints.  Accordingly, they should quote their tenders.  Nothing 

extra shall be payable on this account.  

3 General cleanliness of the site and Stacking & Storage of Materials: 

  

3.1 The site of work shall be always kept clean in general strictly adhering to approved 

job layout/specifications. The Contractor shall take all care to prevent any water- 

logging at site. The waste water shall not be allowed to be collected at site. It may be 

directly pumped into the public drainage system with prior approval of the concerned 

authorities. For discharge into public drainage system, necessary permission shall be 

obtained from relevant authorities after paying the necessary charges, if any, directly to 

the authorities. The work shall be carried out in such a way that the area is kept clean 

and tidy. All the fees/charges in this regard shall be borne by the Contractor.  Nothing 

extra shall be payable on this account.   

 

3.2 The contractor shall take instructions from the Engineer-in-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, compound wall, services 

etc are to be constructed. The stacking shall be done as per stacking plan. However, if 

any change is required, the same shall be done with the approval of Engineer-in-Charge.  

 

3.3 For construction works which are likely to generate malba / rubbish, 

contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at 

his own cost to the dumping ground notified by local authorities and under no 

circumstances these shall be stacked / dumped even temporarily, outside the 

construction premises.  

 

3.4  The contractor shall not stack building material/ malba on the road or on the land 

owned by any other authority, as the case may be.  In case, the Contractor is found 

stacking the building material/ malba as stated above, he shall be liable to pay the 

stacking charges as may be levied by local body or authority and also to face penal 

action as per the rules, regulations and bye-laws of the said body or authority. The 

Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the 
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concerned authorities on the above counts from any sums due to the contractor 

including amount of the Security Deposit or Retention Money in respect of this contract 

or any other contract.  

 

3.5The contractor shall construct suitable godowns, yard at the site of work for storing 

all other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. 

at his own cost and also employ necessary watch and ward establishment for the 

purpose at his cost.  

 

4  Laboratory Equipment:    

4.1   The contractor shall provide at his own cost suitable measuring tapes, weighing, 

surveying and leveling and measuring arrangements as may be necessary at site for 

checking. All such equipments shall be got calibrated in advance from laboratory, 

approved by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

Minimum equipments as required for field tests shall be provided  at site without any 

extra cost to the Employer.    

 

5. Setting Out of works 

5.1 The contractor shall establish, maintain and assume responsibility for grades, lines, 

levels and bench marks. Contractor shall report any errors or inconsistencies regarding 

grades, lines, levels, dimensions to the Engineer-in-Charge before commencing work. 

Commencement of work shall be regarded as the contractor’s acceptance of such 

grades, lines, levels and dimensions and no claim shall be entertained at a later date for 

any errors found.  

 

5.2  If at any time, any error in the respect of setting out appears during the progress of 

the work, the contractor shall, at his own expense rectify such error if so required, to the 

satisfaction of the Engineer-in-Charge.  

 

a)The contractor shall provide , protect and maintain temporary/ permanent 

benchmarks at the site of work throughout the execution of the work. These bench 

marks shall be got checked by the Engineer-in-Charge or his authorized 

representatives. The  work at different stages shall  be  checked  with  reference  to  

bench  marks maintained  for  the  said purpose. All such reference points shall be 

in relation to the levels and locations, given in the Architectural and plumbing 

drawings. Nothing extra shall be payable on this account.  

 

b) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall 

not relieve the contractor of any of his responsibilities and obligation to rectify the 

errors/defects, if any, which may be found at any stage during the progress of the 

work or after the completion of the work.  

 

5.3  The contractor shall be entirely and exclusively responsible for the horizontal, 

vertical and other alignments, the level and correctness of every part of the work and 

shall rectify effectively any errors or imperfections therein.  Such rectifications shall be 

carried out by the contractor at his own cost to the instructions and satisfaction of the 

Engineer-in-charge.  
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5.4    The Contractor shall carry out survey of the work area, at his own cost, setting out 

the layout of building in consultation with the Engineer-in-Charge & proceed further. 

Any discrepancy between the architectural drawings and actual layout at site shall be 

brought to the notice of the Engineer-in-charge. It shall be responsibility of the 

Contractor to ensure correct setting out of alignment.  Survey instruments only shall be 

used for layout, fixing boundaries, and centre lines, etc. including theodolites.  Nothing 

extra shall be payable on this account.  

 

6. Architectural, Structural and integrated service drawings:  
 

6. 1 Althoughtender drawings are made available at the office of KSSFCL, the working 

& detailed architectural drawings and structural drawings shall be issued as and when 

required according to the programme chart submitted by the contractor. It is the duty of 

the contractor to intimate the requirement of drawings reasonably well in advance and 

no hindrance shall be allowed on this account.   

 

6.2 The work shall be carried out in accordance with the Architectural drawings and 

Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work, nomenclature of items, 

specifications etc. and satisfy himself that the information available there from is 

complete and unambiguous. The figures & the written dimensions of the drawing shall 

supersede the measurement by scale.  The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-Charge for immediate decision before execution of the work. 

The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and/ or incomplete information 

and no claim, whatsoever shall be entertained on this account. The delay caused on 

account of non-timely action by the contractor in resolution of the differences 

whatsoever shall not be considered as valid ground for extension of time unless 

otherwise accepted by Engineer in charge.   

 

6.3 The information and site data shown in the drawings and mentioned herein and also 

elsewhere in the tender documents are being furnished for general information and 

guidance only. The Engineer-in Charge/ Employer shall not bear responsibility for lack 

of such knowledge and also the consequences thereof. The Engineer-in-charge/ 

Employer  in no case shall be held responsible for the accuracy thereof or any 

interpretation/ or conclusions drawn there from by the contractor.   

 

6.4  Before taking up the work, the contractor shall be provided with working  drawings 

for various civil and electrical services showing details of lay out plan including 

sectional elevations and the contractor shall plan and mobilize his resources as per the 

working drawings and as per the site conditions to facilitate convenient execution, 

installation as well as maintenance of these services. Nothing extra shall be payable on 

this account.  

 

 

7.Scaffolding & Staging:  
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7.1  Wherever required for the execution of work, all the scaffolding shall be provided 

and suitably fixed, by the contractor. The scaffolding shall be provided strictly with 

steel double scaffolding system, suitably braced for stability, with all the accessories, 

gangways, etc with adjustable suitable working platforms to access the areas with ease 

for working and inspection. Single scaffolding system is strictly prohibited and shall 

invite necessary action. It shall be designed to take all incidental loads. It should cater to 

the safety features for workmen. Nothing extra shall be payable on this account. It shall 

be ensured that no damage is caused to any structure due to the scaffolding.  

 

8.Procurement of Materials and  Basic rate :  

 

8.1All material shall only be brought at site as per program finalized with the Engineer-

in-Charge. Any pre-delivery of the material not required for immediate consumption 

shall not be accepted and thus not paid for.  

 

8.2 The contractor shall procure the required materials in advance so that there is 

sufficient time for testing of the materials and approval of the same before use in the 

work.   

 

9.Quoted Rates and other conditions for payment: 

The rates quoted by the Contractor for the descriptions given in the Schedule  of rates ( 

SOR ) are deemed to be inclusive of the following apart from other inclusions else 

where  stipulated in these documents  :  

9.1    Site clearance, setting out work, profile, establishment of reference bench mark(s), 

taking spot levels, construction of all safety and protection devices, barriers, 

barricading, signage, labour safety, welfare, preparatory works, working during 

monsoon, working at all depths, height, lead, lift and location etc until / unless specified 

otherwise, and any other incidental works required to complete this work. Nothing extra 

shall be payable on this account. No Extra Lead/Cart Cost will be Paid for the 

Transportation of Excavated Soil over the Filling/Shifting of Materials from Floor to 

Floor, Loading & Unloading etc. by KSSFCL. 

9.2  For works below ground level the contractor shall keep that area free from water. If 

dewatering or bailing out of water is required the contractor shall do it and nothing extra 

shall be paid except otherwise provided in the items of Schedule of quantities.   

9.3  Any legal or financial implications resulting out of disposal of earth shall be sole 

responsibility of the contractor. Nothing extra over the schedule shall be paid on this 

account.  

9.4 All labour, material,tools and plants, temporary water, sewerage , electricity 

connection charges & works and other inputs involved/ required  in the execution of the 

item.  

 

9.5 Conducting Tests materials  and works wherever stipulated,Contractor has to make 

own arrangemrent for Cube Test & Furnishing Test Report as accordingly (7 & 28 

Days respectively) at the time of Bill Submission. 
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9.6 Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed  to have been built in the items.  

 

9.7 For completing the work in time, the Contractor might be required to work in two or 

more shifts (including night shifts). No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the Contractor may have to pay extra amounts 

for any reason, to the labourers and other staff engaged directly or indirectly on the 

work according to the provisions of the labour and other statutory bodies regulations 

and the agreement entered upon by the Contractor with them.  

 

9.8 The Contractor shall arrange to give all notices as required by any statutory / 

regulatory authority and obtain all requisite licenses wherever required and shall pay to 

such authority all the fees that is required to be paid for the execution of work. Nothing 

extra shall be payable on these accounts.  

 

9.9 All ancillary and incidental facilities required for execution of work like labour 

camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison  

with municipal / statutory  authorities etc., protection works, barricading, testing 

facilities / laboratory at site of work, facilities for all field tests and for taking samples 

etc. during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer-inCharge), shall be deemed to be included in rates quoted 

by the Contractor  for various items in the Schedule of quantities.  Nothing extra shall 

be payable on these accounts.  

 

9.10 Final testing of the installation: 

The Contractor shall demonstrate trouble free functioning of all the Plumbing , sanitary 

, electrical and E & M installations and services. The Engineer-in-Charge or his 

authorized representatives shall carry out final inspection of these various Plumbing, 

sanitary, electrical  and E & M services and installations. Any defect(s) noticed during 

demonstration shall be rectified by the Contractor at his own cost to the entire 

satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.   

 

 

9.11 Contributions towards the EPF & ESI for the labour, employees engaged by 

the contractor  wherever applicable shall  be paid by the Contractor,  Nothing 

extra shall be payable on this account.  

 

9.12 All statutory deductions at source (TDS) as per the government rules shall be 

made. 

 

10 .Local laws  :  
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10.1 The Contractor shall keep himself fully informed of all acts and laws of the Central 

& State Governments, all orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or employed and 

anything related to carrying out the work. All the rules & regulations and bye-laws laid 

down by Collector / Municipal authorities etc. and any other statutory bodies shall be 

adhered to, by the contractor, during the execution of work. The Contractor shall also 

adhere to all traffic restrictions notified by the local authorities.   

10.2 The contractor shall ensure that applicable permits mandated by the local bodies and 

in case warranted for this work are obtained as required under the Applicable Laws.   

 

10.3 The building work shall be carried out in the manner complying in all respects with 

the  requirements of relevant bye-laws of the local body and sanctioned  plans  under the 

jurisdiction of which the work is to be executed or as directed by the Engineer-in-Charge 

and nothing extra shall be paid on this account 

 

11. Water Supply & Sanitary Installations & Testing:  

The contractor shall give performance test of the entire installation(s) as per the STATE 

PWD / CENTRAL PWD standing specifications before the work is finally accepted and 

nothing extra whatsoever shall be payable to the contractor for the test.  

 

  12.Recording of Hindrances:-  

12.1 Whenever any hindrance whether on part of Employer or on part of contractor, 

comes to the notice of the Engineer in charge, thecontractor  should at once make a note 

of such hindrance in the register kept at site, and immediately make a report to the 

Engineer in charge  within a week.  

 

12.2 Each hindrance should be entered in the Hindrance Register,( as per Annexure 14 

)  which should be authenticated by the Engineer In charge  and Contractor.  The 

Employer shall review the Hindrance Register at least once in a month.  

 

12.3 The hindrances on part of contractor are also to be entered in the Hindrance 

Register.  

 

12.4 The hindrance register shall be submitted at the time of payment of each Running 

Account Bill.  

 

 

13.Progress and monitoring of work:   

13.1 The contractor shall submit the progress report for the work done during previous 

month to the Engineer-incharge on or before 5th day of each month. The progress 

report shall contain the following, apart from whatever else may be required as 

specified:-  

(i) Construction schedule of the various components of the work through a bar chart 

for the next three months (or as may be specified), showing the inter milestones, 
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targeted tasks and up to date progress. At least 3 digital photographs showing all 

the parts of construction site in soft copy has to be submitted in every monthly 

progress report.  

(ii) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative up to the month, with reason for 

deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by suitably 

staggering the activities within various pockets in the plot so as to achieve early 

completion.  

14. Project review meetings:   

The contractor, immediately on award of work shall submit details of his key personnel 

to be engaged for the work at site.  In addition, he shall furnish the Employer detailed 

organization involved with the work. 

 

Monthly Review Meetings: Shall be attended by Contractor / their representatives who 

can take independent decisions along with  Engineer in charge  and Karnataka State 

Souharda Federal Cooperative Ltd. Representatives.  

 

15   Hardware and sanitary wares:  

15.1 Engineer-in-Charge/ Consultants  will take a decision regarding make of materials,  

model numbers of equivalent Door/window hardware/ sanitary ware at the time of 

execution, in case the stipulated make or model mentioned, is not available. However, 

in case, the equivalent make or model so approved, is cheaper than the make or model 

already mentioned in Preferred makes list, the price adjustment will be made based on 

the difference in market rate.  

16. Inspection&Audit  of works:  

16.1 In addition to the provisions of relevant clauses of the contract, the work shall also 

be open to inspection by the Karnataka State Souharda Federal Cooperative Ltd. 

Internal inspection and other Government authorities . The contractor shall at times 

during the usual working hours and at all times at which reasonable notices of the 

intention of the Engineer-in-charge/ Employer  or other authorized officers as stated 

above to visit the works shall have been given to the contractor, either himself be 

present to receive the orders and instructions or have a responsible representative duly 

accredited in writing, to be present for that purpose. 

 

16.2  Any instructions   given by the above authorities shall be followed by the 

contractor.  Further any recoveries  ordered by the  above authorities  shall be  made 

form the  amount payable to the contractor  or such  amounts shall be paid by the 

contractor to the Karnataka State Souharda Federal Cooperative Ltd., 

 

17.Submission of Insurance policies:  

No work shall be commenced by the Contractor unless he obtains the Insurance Policies 

as mentioned under Clauses of contract . Also, no payment shall be made to the 

Contractor / no permission for continuation of works   on expiry of insurance policies 
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unless renewed by the Contractor. Nothing extra shall be payable on this account. No 

claim of hindrance (or any other claim) shall be entertained from the contractor on these 

accounts.  

 

18. Chasing work : 

The work should be planned in a systematic manner so that chase cuttings in the walls, 

ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 

using chase cutting machines. Chases will not be allowed to be cut using hammer / 

chisel. The electrical boxes should be fixed in walls simultaneously while raising the 

brick work. The contractor shall ensure proper co-ordination of various disciplines viz. 

building works, sanitary & water supply & electrical installations etc.  

19.Warranty or Guarantee period for specialized works : 

The warranty or Guarantee  period for the works of water proofing  and anti-termite shall 

be Ten(10) years from the date of completion of the works. The contractor shall make 

good / rectify the defects occurring during the  above period.Security deposit equivalent 

to 10% of the value of the item shall be retained by the Karnataka State Souharda Federal 

Cooperative Ltd., for a period of warranty/guarantee. The warranty/ guarantee  shall be  

provided by the principal company for both material & application.  

20.External Laboratory :Whereever tests are stipulated for the Materials, concrete etc 

the same shall be tested at any government, semi government or NABL approved private 

laboratories.    

21.Licensed agencies : The contractor shall engage licensed  plumbers, electricians of 

required class as per the statutory rules  for the works related to plumbing , sanitary, 

electrical works. Prior approval of the Employer shall be obtained by producing the copy 

of the Licenses before commencing these works.   

22. Maintenance ofRegisters 

 The Contractor will be required to maintain the following registers at site of work and 

should produce the same for inspection of the Karnataka State Souharda Federal 

Cooperative Ltd.,/ Engineer in charge  wherever desired by them. Type of Register 

to be maintainedare : 

 

 i) Register No. – I   : Cement 

 ii) Register No. – II : Steel,MildSteel,TMT 

 iii) Register No. – III : Materials at Site Account 

 iv) Register No. – IV : Secured advance on materials at site 

 v) Register No. – V : Bulkage test of sand 

 vi) Register No. – VI : Silt Test 

 vii) Register No. – VII : Sieve analysis of fine aggregate 

viii) Register No. – VIII : Sieve analysis of coarse aggregate  

 ix) Register No. – IX : Slump Test 

 x) Register No. – X : Concrete Cube Test 

 xi) Register No. – XI : Hindrance to work 

 xii) Register No. – XII : Running Account Bill 

 xiii)     Register No. – XIII : Labour  attendance  

          xiv)    Register No. – XIV : Labour  Payment  

                         ************************************ 
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Technical Specifications – Civil, Plumbing & Sanitary works 

 

1. Specifications  

1.1 Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “PWD - 

Specifications ” additional / Particular Specifications, Architectural / structural drawings 

and as per instructions of Engineer-in-Charge. In case PWD specifications are not 

available  CPWD specifications shall be followed .  

 

1.2 All Technical Specifications in respect of all material to be used, method of 

execution, workmanship and quality for each item of the work shall be as per PWD 

specifications and latest Indian Standard unless otherwise specified. 

 

1.3  Any reference made to any Indian Standard Specifications, shall imply to the latest 

version of that standard, including such revisions / amendments as issued by the Bureau 

of Indian Standards up to last date of receipt of tenders.  

 

1.4 The Contractor shall keep at his own cost all such publications including relevant 

Indian Standard Codes applicable to the work at site.  

 

2. Materials :  

 

Cement : 43 grade Ordinary Portland cement  ( OPC ) confirming to IS 8112 procured 

from  preferred manufacturers as listed in these documents shall be used  in 

works.(Ultratech,ACC,Zuari,Coramandel,Ramco) 

 

Reinforcement Steel :  TMT  reinforcement bars of Fe 500 grade confirming to IS 

1786- 2000 procured from  preferred manufacturers as listed in these documents shall 

be used in works.(SAIL,VIZAG,TATA,JSW) 

 

MS Truss: MS Truss confirming to Bureau of Indian Standards(BIS), IS 800:2007,IS 

875(Part 1 to 5), IS 1893:2016, IS 2062:2011, IS 4923:1997; IS 1852:1985, IS 

9595:1996, IS 7215:1974, IS 6639:1972,IS 1363, IS 1367.(Brands like TATA,JSW or 

Equivalent to be used with prior approval from  Engineer Incharge KSSFCL). 

 

MS Sheets:  Brands like TATA or JSW to be used. 

 

Solid Concrete Block: Shall be of 100 mm/200mm thick and strength of not less than 

35kg/sqcm. Conforming to IS: 2185–1992. 

 

Coarse Aggregate: Shall be of the best quality, hard machine crushed granite stone 

approved by the engineer in charge , free from earth or any organic matter etc.  Suitably 

graded and shall conform to IS: 383-1990. 

 

Fine aggregate :Shall be clean, sharp, strong, angular and composed of hard silicious 

materials.  It shall be free from any harmful materials such as iron pyrites, coal mica, 

shale, clay alkali, soft fragments, sea shale, organic impurities, etc. it shall conform to 
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the appropriate gradation / zones of IS. It shall be obtained from approved quarries and 

shall conform to IS: 383-1990.  

NOTE: The material should be used for construction as per the approved make, 

quality, design, dimension specification by the employer/architect. 

 

Bricks: It shall be table moulded bricks approved by the engineer, well burnt, sound, 

hard square and with sharp edges and shall conform to Indian Standards 1077 – 1992 

having strength of not less than  35 kg/sq. cm as specified in the item. 

 

Timber: Shall be of best quality as specified in the schedule of quantities perfectly dry, 

well seasoned and free from sap wood, sound straight, free from loose knots, cracks 

shakes and any appearance of root and any other defect and conforming to IS: 12896 – 

1990 and shall be approved by the engineer, No wood work shall be placed in position 

covered in the wall unless it is approved by the engineer.                                

 

Granite: Polished granite slab and tiles shall be of the kind specified in the schedule of 

quantities conforming to samples approved by the engineer for colour& texture.  The 

slab shall be machine cut to required dimensions and shall conform to IS Standards. 

 

Paints :Plastic emulsion painting will be of approved brand of paint and colour 

conforming to IS: 5411 – 1991 & will be applied over a coat of primer (including 

preparation of wall surface).   

 

a) Synthetic enamel paint wiil be of approved brand and colour  confirming to IS 

4511-1993 applied over  one coat of primer. 

b) Oil bound distemper  wiil be of approved brand and colour  confirming to        

IS    applied over  one coat of primer. 

c) Acrylic wasabledistemper  wiil be of approved brand and colour  confirming to 

IS applied over  one coat of primer. 

 

Aluminum –   the material shall conform to IS 1285.(Jindal) 

 

Steel / Mild Steel – The Material shall confirm IS 456:2000,IS 800,IS 857, SP 38. 

 

Structural steel -  the materials shall conform to IS 808  

 

Anti thermitetreatment  -the materials shall conform to IS 6313 part II 

 

Admixtures: Admixtures to concrete shall not be used without the written consent of the 

engineer.  When permitted, the contractor shall furnish full details from the manufacturer 

and shall carry such test as the engineer may require before any admixture is used in the 

work to check particularly for Chlorides. 

 

     1) Admixture may be used to modify one or more of the following properties of 

FRESH CONCRETE : 

 

a) To increase workability without increasing water content or to decrease the water 

content at the same workability. 

b) To retard or accelerate both initial and final setting times. 

c) To reduce or prevent settlement. 
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d) To increase slight expansion in concrete and mortar. 

e) To modify the rate or capacity for bleeding or both. 

f) To reduce segregation of concrete, mortars and grouts. 

g) To improve penetration & or pump ability of concrete, mortars & grouts. 

h) To reduce rate of slump loss. 

 

      2) Admixtures may also be used to modify one or more of the following  properties 

of HARDENED CONCRETE: 

 
a) To retard or reduce heat generation during early  

hardening. 

b) To accelerate the rate of strength development. 

c) To increase the strength of concrete or mortar  

(Compressive, tensile or flexural). 

d) To increase the durability or resistance to severe conditions  

of exposure including the application of devising salts. 

e) To decrease the capillary flow of water. 

f) To decrease the permeability to liquids. 

g) To control the expansion caused by the reaction of alkalie 

with certain aggregate constituents. 

h) To produce cellular concrete. 

i) To increase the bond of concrete to steel reinforcement. 

j) To increase the bond between old and new concrete. 

k) To improve impact resistance and abrasion resistance. 

l) To inhibit the corrosion of embedded metal. 

m) To produce coloured concrete or mortar. 

 

3. Repairs to concrete work :  

Wherever concrete is found with less than required quality as per acceptance criteria, 

repairs to concrete will be made. Honeycombed areas and loose pockets will be repaired 

by grouting using Portland Cement Mortar/Polymer Modified Cement Mortar /Epoxy 

Mortar, etc. after chipping loose concrete in appropriate manner. In areas where 

concrete is found below acceptance criteria and defects are not apparently visible on 

surface, injecting approved grout in appropriate proportion using epoxy grout /acrylic 

Polymer modified cements slurry made with shrinkage compensating cement / plain 

cement slurry etc will be resorted to for repairs ( as per relevant chapters from PWD 

Hand Book on Repairs and Rehabilitation of RCC Buildings). Repair to concrete will 

be done till satisfactory results are obtained as per the acceptance criteria by retesting of 

the repaired area. If satisfactory results are not obtained dismantling and relaying of 

concrete will be done. No further work is allowed on these areas of unacceptable 

concrete.    

 

4. Makes of Materials : The makes of materials shall be as per the details furnished in 

the list of preferred makes.  
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

TECHNICAL SPECIFICATION FOR ELECTRICAL  ITEMS 

 

 The installation shall be carried out in accordance with the Indian Electricity Rules 

1956 as amended up to date and as required by the Electrical Inspectorate, Government 

of Karnataka and local Electrical Authorities and as stipulated in the National Electrical 

Code and  PWD  Electrical works specifications. The work shall also conform to the 

Rules & Regulations stipulated by the tariff Advisory Committee in respect of 

Electrical Installation Works. 

 

 The contractor should possess the valid license as issued by the Karnataka State 

Electricity Board, copy of the license to be enclosed. 

 

 The contractor should employ only licensed wiremen and supervisors and Engineers 

should have the necessary ‘C’ license.  

 

 All the equipments, which are supplied by the contractor, shall have necessary test 

certificates, maintenance manual, direction manual and spare parts manual. 

 

 A prior approval shall be obtained from the electrical authorities (Electrical Inspectorate 

of the State Govt. as required )  before commissioning. It shall be the responsibility of 

the contractor to prepare necessary documentation, apply, follow up and obtain 

approval from the Authorities, for all electrical designs, manufacture, erection of 

materials and equipments used. The approval shall be obtained both for the drawing 

stage & on completion of installation. It will also be the responsibility of the contractor 

to obtain necessary approval from the Electrical Authorities for the overall Electrical 

installation, including obtaining required power load for the installation. If any defects 

are noticed by the Electrical Authorities, the rectification shall be carried out by the 

contractor. 

 

 The items supplied by the contractor and works carried out by the contractor must be 

guaranteed for a period of 12 months from the date of commissioning / handing over. 

Any repair or replacement required during this period must be arranged free of cost 

expeditiously. 

 

1.0 GENERAL 
Following clauses specify general Electrical requirements and standards of 

workmanship for the equipment & installation. 

 

 This specification relates to the supply, installation, commissioning, testing and 

maintenance for a period of 12 months of the complete electrical installation as 

described in this specification, SOR and on the contract drawings. 

 

 

1.1  SCOPE OF WORK 

 

The electrical services shall comprise the following: Electrification works for 2nd floor 

office  building of  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
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LIMITED  ATNo.1119/B, Kanabargi Industrial Area,Near Rural Ayurvedic Medical 

College,Auto Nagar,Belagavi- 590015 

 

 

Main and Sub main Switch Gears (HT LT Switch gears) 

  HT & L.T. Distribution, wiring & cabling 

  Earthing installation 

  Lightning Protection 

  Laison with EB/CEIG authorities for Power Supply. 

Residual Design, Detailed Engineering, co-ordination with clients, Consultants 

and other contractors. 

  Testing, commissioning & handing over to clients.  

  

1.2 Requirement of Statutory Authorities 

  

The electrical equipment / installations shall comply with the requirements of 

Rules/Regulations as amended up to date. 

 The Indian Electricity Rules, 1956. 

 

 The Indian Electricity Act. 

 

 The Indian Electricity (supply) Act, 1948. 

 

 The requirement of CEIG. 

 

 The requirement of STATE ELECTRICITY BOARD. 

 

 Bureau of Indian standards. 

 

2.0 MATERIALS  
 

2.1 MATERIALS 

 All materials and products shall comply with the following: 

  a) This specification 

  b) Electrical supply authority's requirements and regulations. 

  c) Government Rules, Local Authority's by -laws and Regulations. 

  d) Fire Officers requirements 

  e) Appropriate Indian Standard specifications and   Codes of Practice. 

  f) I.E.E. Regulations for Electrical Installations - 16th Edition. 

  

  

2.2  STANDARDISATION 

 

 The following equipments shall be standardized throughout the installation: 

 

 L.T. Switch gears 

 MCCB panel. 

 MCB,  DBs 
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 Every  item of equipment in each of the above groups shall be of the same make and 

type unless otherwise specified. 

 

 

2.3    IS standards : 

 

IS-5082  Bus Bars and Bus Bar Connections 

  IS-375&2147   Electric power switchgear & associated apparatus 

  IS-2208  HRC Fuses 

  IS-722    Direct acting electrical indicating  Instruments. 

IS-732-1963 Electrical wiring installation (voltage not exceeding 

650volts). 

  IS-2032-1969 Graphical symbol used in Electro technology part XI. 

 IS-1646-1961  Fire safety of buildings. (General) 

 IS-694-1964  PVC insulated cables. 

IS-1554-1964 PVC insulated cables (heavy duty) 

 IS-1087  6A tumbler switches. 

  IS-2120  16A tumbles switches. 

 IS-1293  3 pin plugs & sockets. 

 IS-1753-1967  Aluminum conductors for insulated cables. 

 IS-3961-1967  Recommended current ratings for cables. 

IS-1255-1967 Installations & maintenance of paper insulated  power 

cables. 

IS-3043-1966 Earthing. 

 IS-1653-1964  Rigid steel conduits for electrical wiring. 

IS-2667-1964 Fittings. 

 IS-3480-1966  Flexible steel conduits for wiring. 

IS-3837-1966 Accessories for rigid steel conduit insulated cables. 

IS-375             Switchgear, bus-bars, connections, wiring, cable markings etc., 

 IS-722   AC Electricity meters. 

 IS-2147 Degree of protection provided by enclosure for LV 

switchgear & control gear.  

 IS-2705(Part I, II&III) Current Transformers. 

I- General requirements. 

II- Measuring Current Transformers. 

III- Protective Current Transformers. 

IS-4247 General requirement for switchgear & control gear for 

voltages not exceeding 1000 volts. 

                   IS-5082 Wrought aluminum & aluminum bars, rods, tubes & 

sections for  Electrical purpose. 

IS-600 Code of practice for phosphate of iron & steel. 

IS-8623 Factory built assembles of switchgear & control gear for 

voltage up to & including 1000 volts AC. 

 IS-9224  Low voltage fuses. 

IS-10118 Code of practice for selection insulation & maintenance 

of switchgear & control gear. 

                   IS-2516(Part I&II) Circuit breakers-requirements & test voltages not 

exceeding 1000V  AC. 

                  IS-2208 HRC fuse links up to 650 volts. 
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3.1 STANDARDS FOR CABLES  
 

 The cables and associated materials shall comply with the following Indian Standard 

Specifications, unless otherwise stated: 

 

1) BIS - Bureau of Indian Standards 

 

          a) IS:  209        - Specification for zinc. 

 

 b) IS: 1554   -  Part I - PVC insulated (heavy duty) electrical cables. Part 1 –for 

working  voltage up to and including 1100 volts. 

 

          c) IS: 1753      - Aluminium conductors for insulated cables. 

 

 d) IS: 2633      - Methods of testing weight, thickness and uniformity of coating on 

hot dipped        galvanized articles. 

 

 e) IS: 3961       - Part II -Recommended current ratings for cables. Part II - PVC 

insulated & PVC sheathed heavy duty cables. 

 

           f) IS: 3975   -  Mild steel wires, strips and tapes for armouring of cables. 

 

             g) IS: 5831   - PVC insulation and sheath of electrical  

 

             h) IS: 7098  -Part II -Cross linked polyethylene insulated PVC sheathed cables. 

 Part II - For working voltage from 3.3KV up to and  including 

33KV. 

 

i) IS: 8130  - Conductors for insulated electric cables & flexible doors. 

 

              j) IS: 9968  - Part I -Elastometer insulated cables for working voltage up to & 

including 1100 volts. 

 

            2) BS - British Standards Institution. 

 

                 a) BS: 2872  - Part I -·Methods 141 A to 141 D – British Standard methods of 

testing   Plastics. Part 1 – Thermal properties. 

            3) IEC - International Electro technical Commission 

             a) IEC: 502 -Extruded solid dielectric insulated power cables for rated 

voltages from 1 KV up to 30 KV. 

 

              b) IEC: 540 and 540 A -Test methods for insulation and sheaths of  electric 

cables and cords. 

             c) IEC: 754 - Part I -Tests on gases evolved during combustion of electric 

cables. 

 

 Part I - Determination of the amount of hydrogen acid gas evolved during     the   

combustion of polymeric materials taken from cables. 
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Cables and cable accessories shall also conform to the provisions of latest Indian 

Electricity Rules/Act, Indian Electricity Supply Act, and Indian Factories Act and to 

the regulations of Statutory Authorities (Chief Electrical Inspector to the State 

Government). 

 

It is recommended to carry out the tests of building materials in the laboratories which 

are accredited by NABL.   
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

BANGALORE  

 

SAFETY CODE 

 

i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot safely be 

done from the ground, or from solid construction except such short period work as can be 

done safely from ladders. When a  ladder  is used an extra mazdoor shall be engaged for  

holding  the ladder  and  if  the ladder is used for carrying materials  as  well, suitable  

footholds and handholds shall be provided on the ladder  and the  ladder  shall be given an 

inclination not steeper than ¼  to 1 (¼  horizontal and 1 vertical). 

 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 

from an overhead support or erected  with stationary  support shall have guard rail properly  attached  

bolted, braced  and otherwise secured at least 90 cm (3 feet) high  above  the floor  or platform of such 

scaffolding or staging and extending  along the  entire  length  of the outside and ends thereof with 

only  such opening  as  may  be necessary for the  delivery  of  materials. Such scaffolding  or  staging 

shall be so fastened as to  prevent  it  from swaying from the building or structure. 

 

iii.>Working  platform,  gangways,  and  stairways  should  be   so constructed that they 

should not sag unduly or unequally, and if  the height of the platform or the gangway or the 

stairway is more than 3.6m (12 feet) above ground level or floor level, they should be  closely 

boarded, should have adequate width and should be suitably fastened as described in (ii) 

above. 

 

iv.>  Every opening in the floor of a building or in a working  platform be  provided with 

suitable means to prevent the fall of  persons  or materials  by  providing suitable fencing or  

railing  whose  minimum height shall be 90 cm (3 feet). 

 

v.>   Safe means of access shall be provided to all  working  platforms and  other working 

places. Every ladder shall be securely  fixed.  No portable  single ladder shall be over 9 m. 

(30 feet) in  length  while the  width between side rails in rung ladder shall in no case be  less 

than  29 cm  (11 ½ ") for ladder upto and including 3 m  (10  feet)in length.  For  longer 

ladders this width should be increased  at least  ¼" for  each  additional 30 cm (1 foot)  of  

length.  Uniform  step spacing shall not exceed 30 cm (12"). Adequate precautions  shall  be 

taken to prevent danger from electrical equipment. No materials on any of the sites of work 

shall be so stacked or placed as to cause  danger or  inconvenience  to any person or the 

public. The  contractor  shall provide  all  necessary fencing and lights to protect the  public  

from accident, and shall be bound to bear the expenses of defence of  every suit,  action or 

other proceedings at law that may be brought  by any persons for  injury  sustained  owning  

to  neglect  of  the   above precautions  and to pay any damages and cost which may be  

awarded  in any such suit, action or proceedings to any such person or which  may, with the 

consent of the contractor, be paid to compromise any claim by any such person. 

 

vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four  feet)  or more in depth, shall at 

all times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction 

thereof. Ladder  shall be extended from bottom of the trench to at least 90 cm (3 feet) above 

the  surface  of the ground. The side of the trenches which are 1.5 m (5 feet) or more in depth 

shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides to collapse. The excavated material shall not be placed within 1.5  m(5 

feet) of the edges of the trench or half of the depth of the trench which ever is more. Cutting 
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shall be done from top to bottom. Under no circumstances undermining or undercutting shall 

be done. 

 

vii.>  Demolition ::  Before any demolition work is commenced and  also during the process 

of the work :- 

 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No  electric cable or apparatus which is liable to be a source  of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All  practical steps shall be taken to prevent danger  to  persons employed  from risk of 

fire or explosion or flooding.  No  floor, roof  or  other part of the building shall be so  

overloaded  with debris or materials as to render it unsafe. 

 

viii.>  All necessary personal safety equipment as considered  adequate by the Engineer-in-

Charge should be kept available for the use of  the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take adequate 

steps to ensure proper use of equipment by those concerned ::- 

 

a. Workers  employed on mixing asphaltic materials, cement  and  lime mortars shall be 

provided with protective footwear and  protective goggles. 

b. Those  engaged in white washing and mixing or stacking  of  cement bags  or any  

material which is injurious to the  eyes  shall  be provided with protective goggles. 

c. Those  engaged  in welding works shall be provided  with  welder's protective eye shields. 

d. Stone  breakers  shall  be provided with  protective  goggles  and protective clothing and 

seated at sufficiently safe intervals. 

e. When  workers are employed in sewers and manholes, which  are  in use,  the contractors 

shall ensure that the  manhole  covers  are opened  and ventilated at least for an hour 

before the workers  are allowed to get into the manholes, and the manholes so opened 

shall be  cordoned off with suitable railing and provided  with warning signals or boards 

to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      use, the 

contractor shall ensure that the following  safety measures are adhered  to :- 

 

i) Entry for workers into the line shall not be allowed except under supervision of the 

Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 

to 3 hours before any man is allowed to enter into the Manholes for working inside. 

iii) Before entry, presence of toxic gases should be tested  by inserting wet lead acetate 

paper, which changes colour in the presence of such gases and gives indication of 

their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the manhole. 

In case, no oxygen is found inside the sewer line, workers should be sent only with 

Oxygen kit. 

v) Safety belt with rope should be provided to the workers.  While working inside the 

manholes such rope should be handled by two men standing outside to enable him to 

be pulled out during emergency. 

vi) Gas masks with oxygen cylinder should be kept at site for use  in emergency. 
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vii) The workers shall be provided with Gumboots or  non-sparkling shoes, bump helmets 

and gloves, non-sparkling tools, safety lights  and gas  masks  and portable air 

blowers (when necessary).   

viii) The extent to which these precautions are to be taken depend  on individual situation  

but  the  decision of  the  Engineer  in  charge regarding  the steps in this regard to be 

taken in an individual  case will be final". 

 

g. The contractor shall not employ men below the age of 18 years  and women  on the work 

of painting with products containing lead  in  any form.  Wherever  men above the age of 

18 are employed on the  work  of lead painting, the following precautions should be taken 

:: 

 

i) NO paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 

ii) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work. 

 

Whenever  men  above the age of 18 are employed on the  work  of  lead painting, the 

following principles must be observed for such use :: 

 

I. a.  White lead, sulphaste of lead, or products containing these pigments shall not be used in 

painting operation except in the form of paste or of paint ready for use. 

 

b. Measures shall be taken in order to prevent danger arising from the application of paint in 

the form of spray. 

 

c.  Measures  shall  be  taken, whenever  practicable,  to  prevent danger  arising from  dust  

caused by  dry  rubbing  down  and scraping. 

 

II .a.Adequate  facilities  shall  be  provided  to  enable   working painters to wash during and 

on cessation of work. 

 

b. Overall  shall be worn by all the working painters  during  the whole of the working period. 

 

c. Suitable arrangements shall be made to prevent clothing put off during working hours 

being soiled by painting materials. 

 

III .a. Cases of lead poisoning and of suspected lead poisoning shall be  notified and  

subsequently  verified  by  a  medical  man appointed by the competent authorities of the 

Employee. 

 

b.  The Employer my require, when necessary a medical examination of workers. 

 

c. Instructions with regard to the special hygienic  precautions to be taken if the painting 

work shall be distributed  to working painters. 

 

x.> Use of  hoisting  machines  and  tackle   including   their attachments, anchorage  and 

supports shall  conform  to  the following standards or conditions :: 
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1) a.  These shall be of good mechanical construction, sound material  and adequate strength 

and free  from  patent defects  and shall be kept in good repair and in  good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

2). Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including  any 

scaffolding winch or give signals to operator. 

 

3). In case of every hoisting machine and of every chain  ring hook, shackle swivel and 

pulley block used in hoisting  or a  means  of  suspension the safe working load shall  be 

ascertained by adequate means. Every hoisting machine  and all  gear referred to above shall 

be plainly  marked  with the  safe  working  load. In case of a  hoisting  machine having  a  

variable safe working load, each  safe  working load and the conditions under which it is 

applicable shall be  clearly indicated. No part of any machine or any  gear referred to above 

in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

 

4). In case of Employer’s machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractors' machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the Electrical Engineer concerned. 

 

xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  of hoisting 

appliances should  be  provided with  efficient  safeguards. Hoisting appliances  should be 

provided  with such means as will reduce to the  minimum the risk of accidental descent of 

the load. Adequate  precautions should be taken to reduce to the minimum the risk of any part 

of  a  suspended load becoming accidentally  displaced.  When workers  employed  on  

electrical  installations which   are already energised, insulating mats, wearing apparel, such  

as gloves, sleeves  and  boots as may be  necessary  should  be provided. The workers should 

not wear any rings, watches  and carry  keys or other materials which are the good conductors 

of electricity. 

 

 

xii.>All  scaffolds. laddersad other safety devices mentioned  or described  herein shall be 

maintained in safe conditions  and no scaffold, ladder or equipment shall be altered or  

removed while  it is in use.  Adequate washing facilities  should  be provided at or near places 

or work. 

 

xiii.>These  safety provisions should be brought to the  notice  of all  concerned  by display 

on a notice board at  a  prominent place at work spot. The person responsible for compliance  

of the safety code shall be named therein by the contractor. 

 

xiv.>   To ensure effective enforcement of the rules and  regulations relating  to safety 

precautions the arrangements made by  the contractor shall be open to inspection by the 

Labour Officer, of  the  Government Engineer-in-Charge of the  Employer or their 

representatives. 
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xv.>Notwithstanding the above clauses from (i) to (xiv) there  is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

♦♦♦♦♦♦ 

 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

BANGALORE  

 

 

MODEL RULES  FOR  PROTECTION OF HEALTH AND SANITARY  

ARRANGEMENTS  FOR WORKERS EMPLOYED BY CONTRACTORS  

 

1>.Application :: 

 

These  rules  shall apply to all building and  construction  works  in which  twenty or more 

workers are ordinarily employed or are  proposed to be employed on any day during the 

period during which the  contract work is in progress. 

 

2>.Definition :: 

 

Work  place means a place where twenty or more workers are ordinarily employed or  are  

proposed  to  be  employed  in   connection   with construction  work  on any day during the  

period  during  which  the contract work is in progress. 

 

3>.  First Aid facilities :: 

 

(1)   At every work place there shall be provided and maintained, so  as to  be easily 

accessible during working hours, first-aid boxes at  the rate of not less than one box for 150 

contract labour or part  there of ordinarily employed. 

 

(2)   The first-aid box shall be distinctly marked with a red cross  on white ground and shall 

contain the following equipment, namely ::- 

 

a.>  For work places in which the number of contract  labour  employed does not exceed 50 - 

 

Each first-aid box shall contain the following equipments ::- 

 

i. 6 small sterilised dressings. 

ii. 3 medium size sterilised dressings. 

iii. 3 large size sterilised burn dressings. 

iv. 1 (30 ml.) bottle containing a two percent alcoholic  solution of iodine. 

v. 1 (30 ml.) bottle containing salvolatile having the  dose  and mode of administration  

indicated on the label. 

vi. 1 snake-bite lancet. 

vii. 1 (30 gms) bottle of pottassium permanganate crystals. 

viii. 1 pair scissors. 

ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   Factory Advice  

Service  and   Labour   Institutes, Government of India. 

x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 

xi. Ointment for burns. 
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xii. A bottle of suitable surgical antiseptic solution. 

 

 

b.>  For work places in which the number of contract labour exceed 50 - 

 

     Each first-aid box shall contain the following equipments :- 

 

i. 12 small sterilised dressings. 

ii. 6 medium size sterilised dressings. 

iii. 6 large size sterilised dressings. 

iv. 6 large size sterilised burn dressings. 

v. 6 (15 gms) packets sterilised cotton wool. 

vi. 1 (60 ml.) bottle containing a two percent alcoholic  solution iodine.  

vii. 1  (60 ml.) bottle containing sulvolatile having the  dose  and mode of administration 

indicated on the label. 

viii. 1 roll of adhesive plaster. 

ix. 1 snake bite lancet. 

x. 1 (30 gms.) bottle of pottasium permanganate crystals. 

xi. 1 pair scissors. 

xii. 1  copy  of  the  first-aid leaf-let  issued  by  the  Director General,    Factory  Advice  

Service  and  Labour   Institutes, Government of India. 

xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 

xiv. Ointment for burns. 

xv. A bottle of suitable surgical antiseptic solution. 

 

(3)    Adequate arrangements shall be made for immediate  recoupment  of the equipment 

when necessary. 

 

(4)   Nothing except the prescribed contents shall be kept in the First- aid box. 

 

(5)   The first Aid box shall be kept in charge of a responsible  person who shall always be 

readily available during the working hours of work place. 

 

(6)    A person in charge of the First Aid box shall be a person  trained in  First-Aid treatment, 

in work places where the number  of  contract labour employed is 150 or more. 

 

(7)    In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance of  the  works. First/Aid posts shall be 

established  and  run  by  a trained  compounder.  The Compounder shall be on duty  and  

shall  be availabel at all hours when the workers are at work. 

 

(8)   Where work places are situated in places which are not  towns  or cities,  a suitable 

motor transport shall be kept readily available  to convey  injured  person or person suddenly 

taken ill  to  the  nearest hospital. 

 

4>. Drinking water :: 

 

(a)  In  every work place there shall be provided  and  maintained  at suitable places, easily 

accessible to labour, a sufficient supply  of cold water fit for drinking. 
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(b) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with  storage  where  such drinking water shall be stored. 

 

(c)  Every water supply of storage shall be at a distance of not  less than  50  feet from any 

latrine, drain or other source  of  pollution. Where water has to be drawn from an existing 

well which is within such proximity of latrine, drain or any other source of pollution, the well 

shall  be  properly  chlorinated before water is drawn from  it  for drinking. All such wells 

shall be entirely closed in and be provided with a trap-door which shall be dust and water-

proof. 

 

(d)  A reliable pump shall be fitted to each covered well,  the  trap-door  shall be kept locked 

and opened only for cleaning or  inspection which shall be done at least once a month. 

 

 

6>.  Latrines and Urinals :: 

(i)  Latrines shall be provided in every work place on  the  following scale, namely :- 

(a) Where  females  are employed there shall  be  at  least  one latrine for every 25 

females. 

(b) Where  males  are employed, there shall  be  at  least  one latrine for every 25 males. 

 

 

b.  Latrines and urinals other than those connected with a flush sewerage  system shall 

comply with the requirements  of  the Public Health Authorities. 

 

(vii) Water shall be provided by means of a tap or otherwise so as  to be conveniently 

accessible in or near the latrines and urinals. 

 

(ix)  The  contractor  shall,  at  his  own  expense,  carry  out  all instructions issued to him by 

the Engineer-in-Charge to effect  proper disposal  ofExcreta,soil,Debries  and  other 

conservancy  work  in  respect  of  the contractors' workmen or employees on the site. The 

contractor shall be responsible  for  payment  of  any charges  which  may be  levied  by 

Municipal  or Cantonment Authority for execution of such work  on his behalf. 

 

7>. Anti-Malarial precautions:: 

 

The contractor shall at his own expense, conform to all anti-malarial instructions including 

the filling up of any borrow pits  which  may have been dug by him. 

 

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

LIST OF PREFFERED MAKE FOR CIVIL WORKS 

S.no. MATERIALS BRAND NAMES 

1 Aluminium door / window  Jindal,  Hindalco,  Ecube, Indo Alusys or equivalent 

2 Flush Doors Duro, Green, Merino, Jackson,kutty. or equivalent 

3 PVC Doors Rajshree, Sintex or equivalent 

4 Aluminum Accessories Classic, Argent Industries or equivalent 

5 Adhesive FEVICOL, VAMICOL or equivalent 

6 Screws GKW,  Nettle Fold or equivalent 

7 Dash Fastner  Fischer, Hilti or equivalent 

8 STAINLESS STEEL FITTINGS 
 EARL BEHARI (EBCO ), YAMAGOLDEN,  Hettich,  Godrej, 

Dorset or equivalent 

9 Mortice Latch & Lock Godrej, Golden, Dorset, Ozone or equivalent 

10 Hydraulic Door Closer          Doorking, Dorma, Godrej or equivalent 

11 Floor Spring Doorking, Dorma, Godrej or equivalent 

12  FLOAT Glass TATA,  MODIFLOAT,  ST.GOBAIN or equivalent 

13 Cement  OPC 43/53 Grade ACC,Ultratech,Zuari,RAMCO 

14 
Steel or Mild Steel or MS 

Truss/Sheets  
TATA, JSW 

15 Paints and distemper Asian, Berger 

16 External Decorative plaster  Birla White GRC plaster or equivalent 

17 
Water Proofing cement paint/ 

Exterior grade paint 
Apex, Asian, Berger, Nerolac, Super or equivalent 

18 
Acrylic based integral water proofing 

compound Roffe Super Crete by M/s ROFFE, Fosrac,  Basf, Proof coat black by 

M/s PIDILITE  or equivalent 

19 
Water proofing compound to be 

mixed in cement Conplast by M/s FOSROC, Conflow by M/s Essen, Tape Crete by 

M/s CICO, Pidiproof by M/s PIDILITE or equivalent 

20 Ceramic / glazed Tiles Johnson, Kajaria, Somany, Nitco or equivalent 

21 Vitrified tiles 
Nitco, Kajaria, Somany, Jhonson, Naveen, Euro, Marbonite or 

equivalent 

22 Precast Paver Blocks Nitco, Hindustan, Unitile or equivalent 

23 
Stainless steel screws for fabrication 

& fixing of doors & windows Kundan, Puja,  Atul or equivalent 

24 

Stainless steel bolts, screws, washers 

and nuts OR  Any Bolts & Anchor 

Bolts HILTI or equivalent 

25 E.P.D.M.Gasket Roop, Anand or equivalent 

26 Door seal—Woolpile,Weather strip Anand, Raddiplex or equivalent 

27 Ready Mix Concrete  
ACC Ltd., Ultra tech cement Ltd., (Any other RMC approved by 

RMC certification Agency) or equivalent  

  Mineral Fibre Ceiling ARMSTRONG, Daiken Ceilings, UGC Boral or equivalent 

28 Bitumen Indian Oil Corporation, Shalimar Tar Products or equivalent 

29  U P V C Pipes & Fittings  Supreme, Prince, Finolex or equivalent. 

30 Construction chemicals FOSROC, BASF, SIKA OR Equivalent 
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LIST OF PREFFERED MAKE FOR SANITARY AND WATER SUPPLY WORKS 

 

S.no. MATERIALS BRAND NAMES 

1 Vitreous China Wares Parryware, Hindware.or equivalent 

2 C.P. Brass Fittings Jaquar, Aquaplus, Marcor equivalent 

3 Toilet accessories (PTMT) Prayag India or equivalent 

  

Toilet accessories C.P. Brass 

 Wash room Stainless steel 

Panels 

Cockroach Traps & SS 

Gratings 

Jaguar/ Utec/Camry, Euronics / Carl F, Camry CCR or 

equivalent 

4 CPVC.Pipes and fittings Noveon /Flow Guard/Astral or equivalent 

5 Hand Drier Euronics/ , Kopal / Carl F or equivalent 

6 Urinal Flushing System Parry ware/ Jaguar /Euronics / or equivalent 

7 Kitchen Sink Nirali / Jayna, Neelkanth / Prayag or equivalent 

8 Liquid Soap Dispenser Prayag/Euronics/CarlF or equivalent 

9 Geyser Idropi/Venus/ Racold or equivalent 

10 Spun Cast Iron Pipes& fittings NECO /KapilanshDhatu/UDyogor equivalent 

11 uPVC (SWR ) Supreme, Astra, lFinolex Pipes or equivalent 

12 
Sand  Cast Iron//Spun Cast 

Iron 
NECO, Kapilans,RIF or equivalent 

13 G.I.Pipes/M.S.Pipes Tata , Jindal Hissar or equivalent 

14 G.I. Pipe jointing material Loctitte/Dr.Fixit-Pidilite, Parkash Surya or equivalent 

15 PP-R Pipes and 
DIZAYN / Savior Faire fittings   

Supreme Industries.  or equivalent 

16 CPVC.Pipes and fittings Noveon /Flow guard , Ashirwador equivalent 

17 G.I.Fittings(malleable UNIK / DRP  or equivalent 

18 Check Valves (slim type Sant  / Zoloto, Advance or equivalent 

19 Butterfly valve Normax / SKSor equivalent 

20 Ball Valves ( 15 to 40 mm) TBS / RB Italyor equivalent 

21 
Stoneware Pipes & Gully 

Traps 
Perfect , Anandor equivalent 

22 R.C.C. pipes 
Jain Spun Pipe, Dewan Spun Pipe, PragatiUdyogor 

equivalent 

23 C.I. Manhole cover & frame NECO /RIF or equivalent 

24 

SFRC  Manhole & Road 

Gully 

covers /Grating 

KK/ Manholes Chamber,  

Gratings PVt.Ltdt../SFPor equivalent 
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25 Hot water Insulation 
Thermaflex, Kaiflexor equivalent 

26 
Anti Corrosive Tape 

     for Pipe Protection 
PYPKOTE or equivalent 

27 
uPVC Pressure Pipes 

 
Supreme / JAINor equivalent 

28 
Anticorrosive Bitumastic 

Paint 
Shalimaror equivalent 

29 Epoxy Paint MRF/Berger/J&Nor equivalent 

 

Note: 
Regarding selecting the make against each item among the approved makes as specified 

above, decision of Employer shall be final.  

 

If the make as mentioned above, are not available at the time of execution, the contractor 

shall get the make approved from the engineer-in-charge and employer before using the 

same in the work. 

S No NAME OF EQUIPMENTS   BRAND NAMES 
 

1  SFUs /Isolators  Siemens / L& T / Merlin Gerinor equivalent 

2 MCB with ELCB  MDS / L&T / SCHNEIDERor equivalent 

3 MCB DB  L&T / MDS / SCHNEIDERor equivalent 

4 L.V Power / Control Cables  KEI / Universal / Polycabor equivalent 

5  Starters/ Contactor/ Bi metal Relay  
 

Siemens / L&T / CutlerHammer /Telemechanic 

6  Push Button / Indicating Lamps 
 L & T / Tecknic /Rass/BCH/ Vaishnavo or 
equivalent 

7  CTs  Kappa /AEor equivalent 

8 Control Fuse Base with HRC 
 
Fuse GE/ L&Tor equivalent 

9  Selector Switch  Salzer / Kayceeor equivalent 

10  Measuring Instruments  AE /Rishab / Enerconor equivalent 

11 Wires  Polycab / Power flux / KEI/Anchoror equivalent 

12  MS Conduit  Supreme / BEC / Guptaor equivalent 

13  PVC Conduit 
 PRECESION/ AVON PLAST /Finolex/ AKG or 
equivalent 

14  Accessories for PVC Conduit 
 PRECESION/ CLIPSAL/AVON PLAST/ Finolex 
/Vasavior equivalent 

15 Switches & Sockets  
MK - Ivory/ Crab Tree - Thames / Siemensor 
equivalent 

16  Capacitors  Epcos / Mehar /GE / L&Tor equivalent 

17  ACB Siemens 
(Sentron – WL) / L& T ( U Power) /SCHNEIDER 
[Master Pact – NW(France)]or equivalent 

18 Relays  L &T /GE /ESSEN/ABBor equivalent 

19  Light Fittings  Philips /Crompton / Wipro / Elenserve.or equivalent 

20 Fans  Crompton / Khaitan /Orientor equivalent 
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21  MCCB Siemens 
 (Sentron – VL) /L& T / SCHNEIDER [NS Compact 

(France)]or equivalent 

22 Change over Switch  GE /L &T /HPL / C&S Groupor equivalent 

23 Digital Meters Enercon / L&T/ Electrexor equivalent 

24 Jointing Kits  Rey Chem / Msealor equivalent 

25 
Automatic Power Factor Correction Relay 

(APFCR)  
Enercon/Neptune/ Beluc / L & T or equivalent 

26 Energy Meter  L&T / Enerconor equivalent 

27 Cable Tray (GI )  PROFAB / Pinnakle / PIFAB/Pearl/ or equivalent 

28 Lightning Arrestor  ISI BRAND OR ANY EQUVALENTor equivalent 

29 CABLE GLANDS  MULTI / DOWELLS/ COMMETor equivalent 

30 CRIMPING SOCKETS  MULTI / DOWELLS/ COMMETor equivalent 

31 Battery  Exide / AMCO / Amar rajaor equivalent 

32 UPS  Numeric / Emerson / MG/Consulor equivalent 

33 Aviation Lamp  Bajaj / K-Lite / Philipsor equivalent 

34 PTs  Kappa / Instrans / Silconor equivalent 

35 
Street light posting-Solar panel and 

lighting 
Elenserve.lighting /Bajaji/M-lightor equivalent 

36 Disel Generator 
KRILOSKAR / ASHOKLEYLAND / CUMMINS or 

equivalent 

37 ELECTRONIC REGULATORS MK, ANCHOR or equivalent 

38 CONTACTORS L&T, SIEMENS. or equivalent 

39 MCCBs L&T, GE, ABB, SIMENS or equivalent 

40 MEASURING INSTRUMENTS A.E., IMP, MECCO, or equivalent 

41 C.T A.E., IMP, MECCO, SIEMENS.or equivalent 

42 CAPACITORS  CROMPTON, ASIAN, L&T.or equivalent 

43 P.F. RELAY L&T, CROMPTON.or equivalent 

44 

TELEPHONE OUTLETS: ANCHOR ROMA, NORTH WEST, MKor 

equivalent 

45 CEILING FANS 
CROMPTON GREAVES / KHAITHAN/ USHA  

Model to be appd. By the architect. 

46 EXHAUST FANS  ALMONARD / CROMPTON or equivalent 

47 LAN SWITCHES / JACKS  D - LINK , AMP, SYSCOor equivalent 

48 DATA SOCKETS  D - LINK , AMP, SYSCOor equivalent 

49 NET WORKS RACK & SWITCH  D - LINK , AMP, SYSCOor equivalent 

50 SPEAKERS AHUJA ,PHILIPS or equivalent 

51 

SMOKE DETECTOR APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 

52 

HEAT DETECTOR APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 

53 

HOOTER APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 

54 FIRE ALARM PANEL APOLLO / CAR - MEL OR EQUIVALENT 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  

 

T E N D E R FORM  

 

To,  

MANAGING DIRECTOR 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  

BANGALORE 

 

Name of work :  CONSTRUCTION OF PROPOSED 2ND FLOOR 

AND PARKING SHED AT GROUND FLOOR 

FOR KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED AT 

No.1119/B, Kanabargi Industrial Area,Near Rural 

Ayurvedic Medical College,Auto Nagar,Belagavi- 

590015 

I/We  have  read and examined the notice  inviting  tender.  Schedules A,B,C,D,E &  F,  

specifications  applicable,  Drawings  and  Designs, General  Rules  and Directions, 

Conditions of  Contract,  clauses  of contract, Special conditions, Schedule of Rate and all 

other documents and  Rules  referred to in the conditions of contract  and  all  other contents 

in the tender document for the work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Bank / KSSFCLwithin 

the time specified in Schedule ‘F’ at  the  rates specified  in the attached Schedule ‘A’ viz., 

schedule  of  quantities and  in  accordance in all respects with the  specifications,  designs 

drawings and instructions in writing referred to in Rule-1 of  General Rules  and Directions 

and in Clause 11 of the conditions  of contract and  with such materials as are provided for, 

by, and in all  respects in accordance with, such conditions so far as applicable. 

 

I/We  agree to keep the tender open for hundred and twenty  days  from the  due date of 

submission thereof and not to make any  modifications in its terms and conditions. 

 

A  sum  of Rs. ____________ is hereby forwarded in Demand Draft /  BG  of   

……………………. Bank as Earnest MoneyDeposit . If I/We, fail to commence  the  work 

specified  I/We  agree that the Karnataka State Souharda Federal Cooperative Ltd, shall 

without  prejudice  to  any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely  otherwise the said earnest money shall be retained  by  it towards  security 

deposit to execute all the works referred to in the tender  documents upon the terms and 

conditions contained or  referred to  therein and to carry out such deviations as may be  

ordered,  upto maximum  of  the percentage mentioned in Schedule ‘F’  and  those  in excess 

of that limit at the rates to be determined in accordance  with the provision contained in 

Clauses 12.2 and 12.3 of the tender form. 

 

 

I/We hereby declare that I/We treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any persons other than a person to whom I/We am /are 

authorized to communicate the same or use the information in any manner prejudiced to the 

safety  of the state. 
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I/We  fully understand that you are not bound to accept the lowest  or any tender you may 

receive. 

 

Shri.____________________________,Partner/Proprietor/_________________ , is the 

person authorized to negotiate commercial and technical terms and conditions and sign on 

behalf of the firm  any Agreement, Bills and receipts for this work. 

 

I/We agree that should I/We fail to deposit the full amount of initial security deposit  and/or 

fail to commence the work specified  in  the above  memorandum, an amount equal to the 

amount  of  the  earnest money  mentioned  in  the  form  of  invitation  of  tender  shall  be 

absolutely forfeited to the KARNATAKA STATE SOUHARDA FEDERAL CO-

OPERATIVE LIMITED and the same ,may at the option of  the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED be recovered without prejudice to 

any other  right or  remedy available in law, out of the deposit in so far as  the  same may 

extend in terms of the said bond and in the event  of  deficiency out of any other money due 

to me/us under this contract or otherwise. 

 

I/We  agree that until a formal agreement on stamp paper  is  prepared and  signed, this tender 

with your written acceptance  thereof  shall constitute a binding contract between us. 

 

 

 

 

Signature of Contractor 

Full Postal Address  

Pin Code No. & Telephone 

No. 

 

Dated the: ________________day of 2026 
 

Witness: 

 

Name : 

 

Address: 

 

 

 

Occupation: 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-1: 

BIO DATA  

 

       1.  (a) Name of the Applicant              : 

         Address         : 

 

 

 

 Telephone No.   : 

    Office  : 

    Residence : 

    Mobile   : 

    Fax   : 

    E-Mail  : 

  

(b) Address of office            : 

 

 

     2. a)  Status of the Firm(Whether company/ 

                 Partnership / proprietary)                : 

 

 

b)Name of the Proprietor/ Partners/ Directors 

            (With professional qualifications, if any): 

 

 I) 

 

 II) 

 

 III) 

 

        c) Year of establishment   : 

 

   3.   Whether registered with Registrar of 

Companies/ firm.If so, No.& Date    : 

 

4 .Registration with Tax Authorities : 

 

      a) Income-tax No. PAN ;  

 (Furnish copies of Income-tax returns) 

 

      b)   Goods&Services Tax (GST)Regn Number                :                

            (Furnish the latest copies of the returns filed)   

 

d) Electrical license number & name of associate: 

                                                   If available  

 

         5. Names of the Bankers with address : 

 

 I) 
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 II) 

 

 

6. Turnover of the Company/firm (Please attach copy of documents in support of the 

details). 

 

Sl.No. Year Turnover 

1 2021-22  

 

2 2022-23  

 

3 2023-24  

 

4 2024-25  

 

7. Registration/Empanelment with Government / Public Sector / Banks / Corporate if 

any (Copy of valid registration/empanelment copy should be enclosed). 

NAME OF 

THE 

ORGANISATI

ON 

NATURE OF 

WORKS 

VALUE OF 

WORKS 

DATE OF 

REGISTRATION 

  

 

  

  

 

  

  

 

  

  

 

  

 

8. What are your fields of activities? Mention the fields on preference Basis 

 

                       1) 

 

 

                       2) 

 

 

                       3) 
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9 Details of the works executed during the last 3 years prior to 31.12.2025 to meet 

eligibility Criteria 04. 

 

Sl Name 

of Work 

Work executed for 

(name of the  

organization  with 

address, concerned 

office and telephone 

number) 

Nature 

of work 

(in 

brief) 

Location 

of the 

work 

Actual 

Value of 

the 

works 

Date of 

commenceme

nt & 

Completion. 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

  

 

10.Key personnel permanently employed in your organization: 

 

Sl 

No. 

Name Qualifica

tions 

Experience  Particulars 

of work 

done 

Employed 

in your 

firm since 

Any other 

   

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

11. Furnish the names of three responsible clients/ persons to whom the major works carried 

out by the applicant with address and telephone number who will be in a position to 

certify about the quality as well as past performance of your organization. 

 

NAME OF THE 

OFFICIAL  

ORGANISATION & 

ADDRESS    

CONTACT NUMBERS 
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12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your 

services in projects designed/ associated 

 

YEAR Name of the Award  

with details 

Name of the organization 

from whom award  was 

received 

Name of the project for 

which such award was 

received  

 

 

   

 

 

   

 

 

   

 

D E C L A R A T I O N  

 

1. All the information furnished by me / us here above is correct to the best of my 

knowledge and belief. 

2. I / we have no objection if enquiries are made about the work listed by me / us in the 

accompanying sheets / annexure. 

3. I / We agree that the decision of Bank / KSSFCLin selection will be final and binding 

to me / us. 

 

 

 

Place :                     SIGNATURE  

Date :          NAME & DESIGNATION 

                               SEAL OF ORGANISATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



< Page no. 99> Signature of Tenderer  

:ANNEXURE-2: 

 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

ACCEPTENCE 

 

 

The above tender (as modified by us or negotiations as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the   KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITEDfor   a   sum   of   

Rs.______________ (Rupees_______________________          ) 

 

 

The letters referred to below shall also form part of  this  contract agreement : 

 

a) 

 

 

 

b) 

 

 

 

c) 

 

 

 

                                For & on behalf of the KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 

 

 

Signature :_______________________ 

 

                                Designation:______________________ 

 

 

Dated this ______________day of 2026. 

 

 

 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-3: 

 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

FORM OF AGREEMENT 

 

 

This  agreement made the  _____________day of the month of  ______________ in the year 

2025 BETWEEN, KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(KSSFCL) a body corporate constituted under the Banking Companies (Acquisition 

and Transfer of Undertakings)Act,  1970, having its Head Office at #68, Souharda sahakari 

soudha, 18th cross, Margosa Road, Malleswaram Bangalore-560055, represented by its duly  

constituted attorney Managing Trustee (hereinafter referred  to as KSSFCL) of the ONE PART; 

and Shri/M/s _____________________ S/D/o______________________________ resident of 

__________________________________________________________ 

___________________________________________________________________ 

the sole propritor of M/s______________________________________ having  office 

at___________________________________________________________ 

_______________/the partnership  firm represented by  its  Managing/duly  authorised 

partner, having an administrative/principal office 

at_________________________________________________________________ 

 /a company/body   corporate   being   its   registered   office   at _______________  

___________________________________________________________________ 

duly  represented at ___________________________ duly  represented  by its constituted 

and authorised  Managing      Director, Shri____________________      and (hereinafter 

called the  Contractor) of  the  other part WHEREAS THE KSSFCLis desirous that  certain  

works should be constructed 

viz.,____________________________________________________ and has  accepted  the  

tender dt._____________ furnished  by  the contractor  for  the constructions, completion and 

performance of such works. 

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 

respectively assigned to them in the  conditions  of contract hereinafter referred to. 

 

2. The following documents not inconsistent with these presents  shall be deemed to form and 

be read and construed  as part of this agreement viz., 

 

a) Notice inviting Tender 

 

b) The Tender form  

 

d) General Rules and Directions to tenderers . 

 

e) Conditions of contract and clauses of contract along with Annexures  thereto  and 

Schedules A to F. 

 

f) Schedule of Rates ( SOR )  includes Prices and tendered amount. 
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g) Tender drawings. 

 

h) Technical Specifications for the work. 

 

i) Safety code and Model rules for the protection of health, Sanitary arrangements for 

workers employed. 

 

j) Letter of Acceptance. 

 

k) Letters from and to the Contractor, if any, leading to and prior to  acceptance letter. 

 

3.   In  consideration of the payments to be made by the KSSFCLto  the Contractor  the 

Contractor hereby convenants and agrees with the  Bank to  construct,  complete and perform 

the works in  conformity  in  all respects and subject to all terms and conditions/rules as 

mentioned in the aforesaid documents which shall from part of this agreement. 

 

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals 

the day and year first above written. 

 

Signed, sealed and delivered by the said contractor,_________________________  to 

KSSFCL ______________________________________in the presence of: 

 

 

 

 

 

Signature of Contractor (with seal)  

 

 

 

 

Signature of KSSFCL Official (with seal)  

 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-4: 

 

 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(KSSFCL) 

 

DETAILED  LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT 

AVAILABLE  WITH THE CONTRACTOR FOR USE ON THIS WORK. 

 

Sl. 

No 

Name and Description of the Equipments Make & Year 

1. 

 

 

 

 

 

   

2. 

 

 

 

 

 

   

3. 

 

 

 

 

 

   

4. 

 

 

 

 

 

   

5. 

 

 

 

 

 

   

6. 

 

 

 

 

 

   

7. 

 

 

 

 

 

   

8. 

 

 

 

 

 

 

 

 

Signature of the Contractor 

 

♦♦♦♦♦♦♦ 
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:ANNEXURE-5: 

 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(KSSFCL) 

 

LIST  OF RELATIVES EMPLOYED IN KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED(KSSFCL) AND WITH THE ARCHITECT  

FOR THIS WORK. 

 

 

l. 

No 

Name Designation Branch/ Office 

of KSSFCL / 

Architect 

Relationship 

with Contractor 

1. 

 

 

 

 

   

2. 

 

 

 

 

   

3. 

 

 

 

 

   

4. 

 

 

 

 

   

5. 

 

 

 

 

   

 

 

 

 

 

 Signature of the Contractor 

 

 

 

♦♦♦♦♦♦♦♦ 

 

 

 

 

 

 

 

 

 

 

 

 



< Page no. 104> Signature of Tenderer  

:ANNEXURE-6: 

 

 

FORMAT OF RECEIPT OF MATERIALS AT SITE 

 

Sr. 

No 

Description Opening 

balance 

Receipt 

during 

month 

Consumption 

during month 

Closing 

balance 

Total quantity 

received till 

date 

1 Cement (M.T.)      

2 Mild steel 

(M.T.) 

     

3 Tor steel (M.T.)      

4 Coarse 

aggregate 

(cu.mt.) 

     

5 Fine aggregate 

(cu.mt.) 

     

6 Teak wood 

(cu.mt.) 

     

7 Bricks (Nos.)      

8 Tiles (Nos.)      

 

Sr. 

No 

Description of work Date of  

Commencement  

Due date of 

completion 

Percentage 

progress 

achieved 

1 General building work    

2 Security equipment work    

3 Pest control treatment work    

4 Sanitary & Plumbing work    

5 Electrical work    

6 Air-conditioning work    

7 Other work    
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:ANNEXURE-7: 

 

FORMAT OF CONCRETE CUBE TEST REPORT 

 

1. Name of the Project_____________________________________________ 

2. Name of the Contractor__________________________________________ 

 

Sr. 

No 

Date of  

Casting 

Identification Mark 

and location in which 

the representative 

concrete is placed  

Mix  

proportion  

Date of  

Testing 

Crushing 

strength as 

on the date 

of test 

1 2 3 4 5 6 

      

      

 

 

 

Crushing 

strength as on the 

28th day 

Average crushing 

strength (average of 3 

companion cubes) as on 

the 28th day 

Remarks Signature of the 

Site Engineer 

7 8 9 10 
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:ANNEXURE-8: 

 

FORMAT OF MEASUREMENT BOOK 

 

 

MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 

 

Tender Item 

No. 

Description Measurement details  

 L B D/H 

Quantity Remarks 

 

 

 

    

 

 

 

 

Site EngineerArchitect                                          Contractor 

 

 

Checking/Test checking Engineer Date of checking/Test checking 

 

 

 

NOTE: 

 

Checking and test checking pertains to items wherever initialed. 
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:ANNEXURE-9: 

 

FORMAT FOR RUNNING BILL 

 

 

I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sr. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sr. 

No. 

Item Description Unit Rate (Rs.) As per tender 

Qty, Amount (Rs.) 

1. 2. 3. 4. 5 

     

 

Upto previous R/A 

Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  

 

6. 

 

7. 

 

8. 

 

9. 

 

 

   

 

Note: 

 

1) If part rate is allowed for any item, it should be_______________________________                               

Indicated with reasons for allowing such a rate. Net value since 

 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  

 

 

 

 

 

 

II.  ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD 

AT SITE BY THE CONTRACTOR 

No. Item Quantity Unit Amount Remarks 
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1. 2. 3. 4. 5. 6 

 

 

     

 

Total value of materials at site. 

 

Secured Advance @ ________________ % of above value B 

 

CERTIFIED (i) that the materials mentioned above have actually been brought by the 

contractor to the site of the work and no advance on any quantity of any of this item is 

outstanding on their security (ii) that the materials are of imperishable nature and are all 

required by the contractor for use in the work in connection with the items for which rates of 

finished work have been agreed upon. 

 

 

Dated signature of Site Engineer 

 

Preparing the bill 

 

 

Designation __________________ 

 

 

 

Dated signature of KSSFCL 

 

Architects 

 

 

 

(Name of the Architects) 

 

____________________ 

 

 

Dated signature of Contractor  
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CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No. 

_____________________ were made have been taken jointly on _______________ and are 

recorded at pages _________ to ___________ of  measurement book No. ______________ 

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 

 

 

 

Signature of  Contractor or  

contractor’s representative              

Signature of  Architect or  

Architect’s representative              

Date  Date  

Seal  Seal  

 

 

 

 

 

 

 

Test Check by KSSFCLauthorized representative 

Signature of KSSFCLOfficial  

 

Date   

Seal   
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:ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 

 

I. MATERIAL 

 

1. Basic Cost of Material    Rs. ______________ 

2. Wastage – 5%     - Rs._______________ 

 

     II. Labour: As per Standard   - Rs._______________ 

 Labour output and labour input required for the     Particular 

item using quoted labour rates. 

 

    III. Machinery / Tools    - Rs._______________ 

  Inputs of Machinery / Tools requirements as per 

  the item and hire charges as per market. 

   

  TOTAL (I) + (II) + (III)    Rs._____________ 

 

IV.          Tax Liability 

[as per contractual clauses will be added] - Rs.  

 

    V. Add – ½ % for water charges - Rs.____________ 

  ½ % for Electricity - Rs. 

 

 VI            Any other Expenditure (please specify)                       Rs._______________  

  TOTAL      

  Contractor Profit & OH – 15%  - Rs. ______________ 

 

  GRAND TOTAL - Rs. ______________ 

 

 

TDS will be deducted as per standard norms and recovery shall be made for water and electricity as 

per tender conditions. 
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:ANNEXURE-11: 

 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 

 

Certificate No. Interim / Dated 

 

 

 

 

 

 

Project No. 

 

 

Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. 

 

Dated: 

 Contractor’s Bill No. 

 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for the work 

done by them and/or against materials delivered at site and/or for advance towards contract 

on the above referred project. 

 

Advance against contract Rs_____________________ 

Less: Advance adjusted to-date Rs._____________________ 

Balance Advance Rs.______________________ 

Advance against material delivered at site Rs.____________________ 

Amount of work done to-date Rs._____________________ 

Total Rs._______________________ 

Less: Retention on work done Rs_____________________ 

Less: previously certified uptoRs____________________ 

PRESENT CERTIFICATE (*) Rs.____________________ 

RUPEES……………………………………………………………………………….. 

 

 

The cost of cement or any other material supplied by you or payments made by you 

directly, if any and not covered herein above, should be adjusted before making the 

payment of the certificate amount (*). 

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before 

paying the above certified amount. 

 

By a copy of this letter, we are intimating the Contractors to call on you for the necessary 

payments. 

 

Remarks if any: 

The details of Insurance policy are given in the next page. 

Signature of Architects 

 

 

 

 

Enclosures : Bill 
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:ANNEXURE-12: 

 

FORMAT OF SITE ORDER BOOK 

 

Name of the work ______________________________________ 

 

 

 

 

Date of Commencement__________________________________ 

 

 

 

Sr. 

No 

Remarks/ 

Instructions 

of the site 

Engineer/ 

Architect  

Dated  

Initials of 

site  

Engineer/ 

Architect 

Initials of the 

Contractor  

for having  

received the  

instructions  

Action 

taken 

with date 

Dated 

initials of 

the site 

Engineer  

Remarks 

of the 

Architects 

PMC/C.C. 

Officials 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 
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:ANNEXURE-13: 

 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

 

1 Name of the Contractor    

2 Name of the work as given in the Agreement    

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 

agreement 
   

7 Date of completion as per agreement    

8 Period for which extension of time has been 

given 
   

  Date Month Year 

  

 

   

 a) 1st extension vide KSSFCL Letter No.    

 b) 2nd extension vide KSSFCL Letter No.    

 c) 3rd extension vide  KSSFCL Letter No.    

9 Reasons for which extensions have been previously given (copies of the previous 

applications should be attached) 

 

 

 

10 Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned, if any etc. 
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:ANNEXURE-14: 

 

FORMAT OF HINDRANCE REGISTER 

 

Name of Work : Date of state of 

work 

: 

    

Name of 

Contractor 

: Period of  

completion 

: 

    

Agreement No : Date of completion : 

 

Sr. 

No 

Nature of 

Hindrance 

Date of  

occurrence 

of hindrance 

Date of 

which  

hindrance 

was  

removed 

Period of 

hindrance 

Signature Site 

Engineer/ 

Project 

Engineer 

Remarks 

1 2 3 4 5 6 7 
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:ANNEXURE-15: 
 

Bank Guarantee Format for Earnest Money Deposit 

To 

………………………… 

WHEREAS ______________________________(Name of Tenderer) (hereinafter called "the 

Tenderer" has submitted its tender dated _______________________ (Date) for the 

execution of (Name of Contract)_____________ _______(hereinafter called "the Tender") in 

favour of KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(KSSFCL) HEAD OFFICE , BANGALORE hereinafter called the 

"Beneficiary"; 

 

KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), a body 

corporate constituted under the _______________________having its Head Office at 

__________________amongst others a branch/office at ________________ (hereinafter 

called "the Bank" are bound unto the Beneficiary for the sum of 

Rs_______________(Rupees________________________________________only) for 

which payment well and truly to be made to the said Beneficiary, the Bank binds itself, its 

successors and assigns by these presents; 

 

THE CONDITIONS of this obligation are: 

(a) If the Tenderer withdraws its Tender during the period of Tender validity specified in the 

Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the Beneficiary 

during the period of Tender validity; 

 

(i)   fails or refuses to execute the Agreement, if required; or  

 

(ii) fails or refuses to furnish the performance security, in accordance with clause 

___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his first 

written demand without the Beneficiary having to substantiate his demand, provided that in 

his demand the Beneficiary will note that the amount claimed by him is due to him owing to 

the occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions. 

Notwithstanding anything contained herein 

i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ (Rupees 

________________________________only) 

ii)  This Bank Guarantee is valid up to ________________ and  

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (mention period of guarantee as found under clause (ii) 

above plus claim period) 

Dated _________________day of ________________________2025. 

 

 SIGNATURE & SEAL OF THE BANK  
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:ANNEXURE-16: 

 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 

Guarantee No…………………………………………………………….. 

Amount of Guarantee Rs……………………………………………….. 

Guarantee cover from Dated : …………………………………………. 

To Dated: …………………………………………………………………. 

Last Date for Lodgement of claim: ……………………………………..   

 

To: 

……………………………………………… 

……………………………………………… 

……………………………………………… 

………………………………………………   

 

In consideration of ………………………………………  (hereinafter called "Beneficiary") 

having agreed to exempt …………………………… …….. Ltd.,   having its Registered 

Office situated at ……………………………….  (hereinafter called the "the obligator(s)") 

from the demand of security deposit of Rs…………………… (Rupees 

………………………………………………….. only)  under the terms and conditions of an 

agreement dated …………………. (hereinafter called the "said Agreement") for the due 

fulfillment by the said obligator of  the terms and conditions contained in the said agreement, 

on production of the Bank Guarantee for Rs…………………. (Rupees 

………………………………… only), at the request of the obligator ______ Bank, a body 

corporate constituted under the Banking Companies (Acquisition & Transfer of undertakings) 

Act, 1970 having its Head Office at _____________ amongst others a branch at 

……………………… (hereinafter referred to as "the Bank") has agreed to give following 

guarantee in favour of the beneficiary for an amount not exceeding Rs……………….. 

(Rupees ……………………………………………………….. only) against any loss or 

damage caused to or suffered or would be caused to or suffered by reason of any breach by 

the said Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                             

 

1. We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to 

or suffered by reason or any breach of the terms and conditions contained in the 

said agreement or by reason of the obligator's failure to perform the said 

agreement.  Any such demand in writing made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under the guarantee.  However, 

our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………………………………. 

 

 

 

 

2. We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 

said agreement and that it shall continue to be enforceable till all the dues of the 
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beneficiary under or by virtue of the said agreement have been fully paid and its 

claims satisfied or till the beneficiary certifies that the terms and conditions of the 

said agreement have been fully discharged this guarantee.  Unless a demand for 

claim under this guarantee is made on us in writing on or before 

………………………… we shall be discharged from all liabilities under this 

guarantee thereafter. 

 

3. We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations hereunder, to 

extend time of performance the said obligator(s) from time to time or to postpone 

for any time any of the powers exercisable by the beneficiary against the said 

obligator(s) and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved of our liability by reason of any 

extension being granted to the said obligator(s) for any forbearance, act or 

omission on the part of the beneficiary or any indulgence by the beneficiary to the 

said obligator(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would not for this provision have effect of so relieving us. 

 

4. We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     

 

5. Not withstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ……… 

     (Rupees ……………………………………………………………… only) 

 

          (ii)  This Bank Guarantee is valid upto ………………………. and 

 

          (iii) We are liable to pay the guaranteed amount or any part thereof  

under this Bank Guarantee only and only if you serve upon us a  

written claim or demand on or before ………………. (Mention 

period of the guarantee as found under clause   

                   (ii) above plus claim period) 

 

 

 

PLACE: 

 

DATE  :                                                                                   SIGNATURE   
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: ANNEXURE  17 : 

 

PRE CONTRACT INTEGRITY PACT 

1.   GENERAL 

1.1.  This pre-bid contract Agreement (herein after called   the  Integrity  Pact)   is made on-

_____ day  of the month 20____ ,   between,  the KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED(KSSFCL), a body corporate constituted under 

Banking Companies  (Acquisition and transfer of undertakings), Act1970 having its Head office 

at No.68, 1st Floor, E Main Rd, Margosa Road, Malleswaram, 

Bengaluru-560 055. 

withInstitutes spread over India (hereinafter referred to as BUYER which expression shall 

include its successors and assigns) acting through Shri________________ , (Designation     of      

the       officer)   representing _________ _________________, of the BUYER, of the FIRST 

PART 

                                                                AND 

M/s.________________represented by Shri ____________Chief  Executive 

Officer/Authorised Signatory   (hereinafter   called    the    

"BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER", which  expression  shall   

mean and   include,  unless  the   context  otherwise requires, his  successors and   

permitted  assigns), of the SECOND PART 

 

1.2. WHEREAS the  BUYER  proposes  to procure  (Name  of  the  

Stores/Equiprnent/ltem) /engage the services  and the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  is willing to offer/has  

offered the stores/services  and 

 

1.3. WHEREAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is a 

private  company/ public  company/Government undertaking/ partnership/ LLP/registered   

export  agency/service provider,  duly constituted  in accordance   with  the relevant law 

governing its formation/incorporation/constitution and the BUYER  is a body corporate 

constituted under Banking Companies  (Acquisition and transfer of undertakings), Act 

1970. 

 

1.4. WHERAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER has 

clearly understood that the signing of this agreement is an essential pre-requisite for 

participation in the bidding process in respect of Stores/Equipment/ltems/Services 

proposed to be procured by the BUYER and also understood that this agreement would be 

effective from the stage of invitation of bids till the complete execution of the agreement 

and beyond as provided in clause 13  and the breach of this agreement detected or found at 

any stage of the procurement process shall result into rejection of the bid and cancellation 

of contract rendering BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  liable 

for damages and replacement costs incurred by the BUYER.  

 

2. NOW, THEREFORE, the  BUYER and  the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER agree  to enter into  this  pre-

contract integrity agreement, hereinafter  referred  to  as  Integrity  Pact, which shall form 

part and parcel of RFP as also the contract agreement if contracted with BIDDER, in the 

event that the BIDDER turns out to be successful bidder, and it is intended through this 

agreement   to  avoid  all  forms   of  corruption  by following a system that  is fair, 
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transparent and  free from  any  influence/prejudiced dealings prior to, during and  

subsequent to the  Contract to be entered into  with a view  to:- 

 

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service/Materials 

at a competitive price in conformity with the defined specifications by avoiding the high 

cost and the distortionary impact of corruption on public procurement, and 

 

2.2. Enabling  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER/SERVICE 

PROVIDER to refrain  from   bribing  or indulging  in  any   corrupt  practices in  order  to  

secure  the   contract,  by providing assurance to  them that the BUYER shall not be 

influenced in any way by the bribery or corrupt practices emanating from or resorted to by 

their competitors and that all procurements shall be free from any blemish or stain of 

corruption and  the  BUYER  stays committed to prevent corruption, in  any  form,  by  its  

officials  by  following transparent procedures. 

 

The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 

 

COMMITMENTS OF THE BUYER 

 

The BUYER commits itself to the following:- 

 

3.1.    The   BUYER  represents  that    all  officials    of   the BUYER, connected whether  

directly or  indirectly with  the procurement process are duty bound by rules and 

regulations governing their service terms and conditions not to demand, take  promise for 

or accept,   directly or  through intermediaries, any bribe,  consideration, gift, reward, 

favour or any  material or immaterial benefit or any other advantage from  the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER either for themselves or for 

any person, organization or third party related to the contract in   exchange  for   an   

advantage  in   the   bidding   process,  bid   evaluation, contracting or implementation 

process related to the contract. 

 

3.2.The BUYER will, during the pre-contract stage, treat  all 

BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS alike, and  will provide 

to all BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS  the    same    

information   and    will    not provide any   such   information  to  any   particular 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER which could afford an  

advantage to  that particular BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER 

in comparison to the other BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS. 

 

3.3.      The   BUYER   shall report to the   appropriate Government Regulators/Authorities   

any   attempted  or   completed  breaches  of   the   above commitments as well as any 

substantial suspicion of such  a breach, as and when the same is considered necessary to 

comply with the law in force in this regard. 

 

In case any such  preceding misconduct on the part of such  official(s)  is reported by the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to   the   BUYER  with   the   

full   and verifiable facts  and   the  same  is  prima  facie found to  be  correct by  the 

BUYER, necessary  disciplinary  proceedings,  or   any   other  action  as deemed  fit,  

including  criminal  proceedings  may   be  initiated  by  the BUYER  and   such   a  person  

shall   he  debarred  from   further  dealings related to the  contract process. In such a case, 
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while an enquiry is being  conducted by the BUYER, the proceedings under the contract 

would not be stalled. 

 

4. COMMITMENTS OF BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS 

 

The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER commits itself to take  

all measures necessary to prevent corrupt practices, unfair means and  illegal  activities 

during any stage  of its bid or during any pre-contract or post-contract stage  in order to 

secure the contract or in furtherance to secure it and  in particular commit itself to the 

following:- 

 

4.1. The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not offer, 

directly or through intermediaries, any  bribe,  gift, consideration, reward, favour, any  

material or immaterial benefit or other advantage, commission, fees,  brokerage or 

inducement to any  official  of the  BUYER, connected directly or indirectly with   the  

bidding process, or  to  any  person, organization or  third party related to  the  contract in  

exchange for  any  advantage in  the  bidding, evaluation, contracting and  implementation 

of the contract.  

 

4.2.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further  undertakes  

that   it  has  not given, offered or promised to give, directly or indirectly any bribe,  gift, 

consideration, reward,  favour, any  material or  immaterial benefit or  other advantage, 

commission, fees, brokerage, or inducement to any  official  of the BUYER or otherwise 

for procuring the  Contract or for forbearing to do  or for  having done any  act  in  relation 

to  the  obtaining or  execution of  the contract or any  other contract with  the BUYER or 

for showing or forbearing to show favour or  disfavour to any  person in relation to  the  

contract or any other contract with  the BUYER. 

 

4.3.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further confirms 

and  declares to the BUYER that the BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER is the original Manufacturer/Integrator/Authorized  government sponsored 

export entity of the  stores/Authorised Service Provider having necessary authorizations,  

intellectual property rights and approvals from the intellectual property right owners of 

such materials/services and  has  not  engaged any  individual or  firm  or company 

whether Indian or foreign to intercede, facilitate or in any  way  to recommend to  the  

BUYER or  any  of its  functionaries, whether officially  or unofficially to  the  award of  

the  contract to  the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, nor has 

any amount been  paid, promised or intended to be paid to any  such  individual, firm  or 

company in respect of any such  intercession, facilitation or recommendation. 

 

4.4.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, either  while  

presenting  the  bid  or during pre-contract negotiations or before  signing the  contract, 

shall  disclose any  payment he has  made, is committed to or intends to make to officials  

of the  BUYER  or  their   family members,  agents, brokers  or  any other intermediaries 

in connection with the contract and  the details of services agreed upon for such  payments. 

 

4.5.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  will  not  collude 

with   other parties interested in the  contract to impair the  transparency, fairness and  

progress of the  bidding process, bid  evaluation, contracting and  implementation of  the 

contract. 
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4.6.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not accept any 

advantage in exchange for any corrupt practice, unfair means and illegal activities 

emanating from other competitors or from anyone else. 

 

4.7.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  not  use  

improperly, for purpose of competition or personal gain,  or pass  on to others, any 

information provided by  the  BUYER  as  part of  the  business relationship, regarding 

plans, technical proposal and  business details, including information contained in  any   

electronic data  carrier.  The   BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  

also undertakes to  exercise   due   and  adequate care  lest  any   such  information  is 

divulged. 

 

4.8.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER commits  to  refrain 

from   giving any complaint directly or through any other manner without supporting it 

with  full and  verifiable facts. 

 

4.9.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall not instigate or 

cause  to instigate any third person to commit any of the acts mentioned above. 

 

5.    PREVIOUS TRANSGRESSION 

 

5.1.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER declares     that       

no      previous transgression occurred in the last three years  immediately before  signing 

of this Integrity Pact with any other company in any country in respect of any  corrupt 

practices envisaged hereunder or with any Public Sector Bank,  Public  Sector  

Enterprise/Undertaking in India or any  Government Department in  India that  could 

justify  BIDDER's  exclusion from  the tender process. 

 

5.2.       If  the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  makes 

incorrect statement  on  this subject, BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER can be disqualified from  the tender/bid process or the contract, if already 

awarded, can be terminated for such  reason. 

 

6.   EARNEST MONEY (SECURITY DEPOSIT) 

 

6.1.      Every   BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER while  

submitting  commercial  bid, shall   deposit an  amount as  specified  in  RFP/Tender  

Documents as  Earnest Money/Security,   Deposit, with  the  BUYER  through any   of  the 

instruments as detailed in the tender documents. 

 

6.2.      The  Earnest Money/Security Deposit shall  be  valid for a  period till the   

complete  conclusion  of  the   contractual  obligations or for such period as mentioned in 

RFP/Contract , including warranty  period, whichever is later  to  the complete  satisfaction 

of  BUYER. 

 

6.3.      In the case of successful BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER, a clause  would also  be incorporated in  the  Article  pertaining to  

Performance Bond  in  the Purchase Contract that   the  provisions of  Sanctions for  

violation shall   be applicable for  forfeiture of Performance Bond  in  case  of a decision 
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by  the BUYER to  forfeit  the  same  without assigning any  reason for imposing sanction 

for violation of this Pact. 

 

6.4.     No interest shall  be payable by the BUYER to the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  on   Earnest  

Money/Security  Deposit for the period of its currency.  

 

 

7.   SANCTIONS FOR VIOLATIONS 

 

7.1.      Any    breach   of    the    provisions herein contained by    the    BIDDER/SELLER 

/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its behalf 

(whether with or  without the  knowledge of the  

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  entitle the BUYER to 

take  all or any one  of the following actions, wherever required:- 

 

(i)       To   immediately  call   off   the   pre  contract  negotiations  without assigning any  

reason or giving any compensation to the BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER. However, the  proceedings with the other 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) would continue. 

 

(ii)      To forfeit  fully or partially the Earnest Money Deposit (in pre-contract stage)  

and/or Security Deposit/Performance Bond  (after  the  contract is signed),   as    decided   

by    the    BUYER    and    the BUYER  shall   not   be   required  to  assign  any   reason 

therefor. 

 

(iii)     To immediately cancel  the  contract, if already signed, without giving any 

compensation to the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 

 

(iv)  To recover all sums already paid by the  BUYER, and  in case  of  the  Indian 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  with interest thereon  at   2% 

higher  than  the   prevailing  Prime  Lending  Rate of                                            (Name of 

the  Bank/Financial Institution) while in case of a 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from  a country other than 

India with Interest thereon at 2% higher than the LIBOR. If any outstanding   payment   is    

due     to    the     BIDDER/SELLER /CONTRACTOR from the  BUYER  in  connection 

with any other contract such  outstanding payment could also be utilized to recover the 

aforesaid sum  and  interest. The BUYER shall also be entitled to recover the replacement 

costs from BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER . 

 

(v)      To    encash    the     advance    bank     guarantee    and     performance 

bond/warranty    bond,   if    furnished   by    the     

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, in order to recover the  

payments, already made by the BUYER, along with  interest. 

 

(vi)     To  cancel   all  or  any   other  contracts with  the   BIDDER  

/SELLER/CONTRACTOR/SERVICE PROVIDER and  the  BIDDER/SELLER 

/CONTRACTOR/SERVICE PROVIDER shall be liable  to pay  compensation for any  

loss or damage to the BUYER resulting from  such  cancellation/rescission and the  
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BUYER  shall  be  entitled to  deduct the  amount so payable    from     the     money(s)    

due     to     the     BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 

 

(vii)  To  debar the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  from  

participating in   future  bidding  processes  of   the   BUYER   for   a minimum period of 

five years,  which may  be further extended at the discretion of the BUYER. 

 

(viii) To  recover all  sums paid in  violation of  this  Pact  by 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) to  any middlemen or  

agent or broker with  a view  to securing the contract. 

 

(ix)     In  cases  where  irrevocable Letters of  Credit have   been  received in respect of 

any  contract signed by  the  BUYER with the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, the same  shall  not be 

opened. 

 

(x) Forfeiture of The Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

 

(xi) The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  shall  not  lend  to  

or  borrow any  money from  or enter into  any  monetary dealings or transactions, directly 

or indirectly, with any  employee of the  BUYER, and  if he does  so, the BUYER shall  be 

entitled forthwith to rescind the     contract   and     all    other   contracts   with   the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The BIDDER/SELLER/ 

CONTRACTOR shall  be liable  to  pay  compensation for  any  loss  or damage to  the  

BUYER resulting  from   such  rescission and  the  BUYER shall  be entitled to deduct the  

amount so    payable   from    the    money(s)   due    to   the    

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 

 

7.2. The BUYER will be entitled to take all or any of the actions mentioned at para 7.1 (i) 

to (xi) of this Pact, also in the event of commission by the BIDDER/ 

SELLER/CONTRACTOR/SERVICE PROVIDER or  anyone   employed by  it or acting 

on its behalf (whether with or without the knowledge of the BIDDER), of an offence as 

defined In Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act,  

1988 or any other statute enacted for prevention of corruption. 

 

7.3. The  decision  of  the   BUYER  to  the  effect  that   a  breach of  the provisions of this  

pact  has  been  committed by the BIDDER/SELLER/ CONTRACTOR   shall    be   final    

and    conclusive   on   the    BIDDER/SELLER /CONTRACTOR.  However, the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER    can approach the 

Independent External Monitor(s) appointed for the purposes of this Pact. 

 

8.   FALL CLAUSE 

 

8.1. The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER undertakes  that  it 

has  not  supplied/is not supplying similar product/systems or subsystems/services at a 

price  lower than that offered in the present bid  to any other Bank or PSU or Government 

Department or to any other organization/entity whether or not constituted under any law  

and    if   it   is   found  at   any    stage    that    similar product/systems or sub  

systems/services was  supplied by the BIDDER/SELLER/CONTRACTOR/SERVICE 



< Page no. 124> Signature of Tenderer  

PROVIDER to any other Bank or PSU or Government Department or to any other 

organization/entity whether or not constituted under any law, at  a  lower price,   then   that   

very   price,   with   due allowance  for  elapsed  time,   will   be  applicable  to  the   

present case  and   the difference  in  the   cost   would  he   refunded  by   the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to  the  BUYER, if the  

contract has already been  concluded. 

 

9. INDEPENDENT EXTERNAL MONITORS 

 

9.1.The BUYER has appointed two Independent External Monitors (hereinafter referred to 

as Monitors) for this Pact in accordance with the recommendations and guidelines issued 

by Central Vigilance Commission. 

9.2.  The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

 

9.3. The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 

9.4. Both the parties accept   that   the Monitors have   the right to access all the documents   

relating   to    the    project/procurement,   including   minutes   of meetings.  The Monitors 

shall on receipt of any complaint arising out of  tendering process jointly examine such 

complaint, look into the records while conducting the investigation and submit their joint 

recommendations and views to the Management and Chief Executive of the BUYER. The 

MONITORS may also send their report directly to the CVO and the commission, in case 

of suspicion of serious irregularities. 

 

9.5. As soon as any event or incident of violation of this Pact is noticed by Monitors, or 

Monitors have reason to believe, a violation of this Pact, they will so inform the 

Management of the BUYER. 

 

9.6. The BIDDER(s) accepts that the Monitors have the right to access without restriction  

to all Project /Procurement documentation of the BUYER including that provided by the 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will also grant the Monitors, 

upon their request and demonstration of  a valid interest, unrestricted and unconditional  

access  to  his  documentation pertaining to the project for which the RFP/Tender is being 

/has been submitted by BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The  

same  is applicable to Subcontractors. The Monitors shall be under contractual obligation 

to treat the information and documents of the BIDDER/Subcontractors( ) with 

confidentiality. 

 

9.7. The BUYER will provide to the Monitors sufficient information about all meetings  

among the  parties related to  the  Project  provided  such meetings could have an Impact 

on the contractual relations between the parties. The parties may offer to the Monitors the 

option to participate in such meetings. 

 

9.8. The   Monitors  will   submit  a  written  report  to  the   BUYER at the earliest from 

the  date  of reference or intimation to him  by the 

BUYER/BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER and    submit 

proposals for correcting problematic situations.  
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10.    FACILITATION OF INVESTIGATION 

In  case  of  any   allegation  of  violation  of  any   provisions  of  this   Pact   or  payment  

of commission, the  BUYER or its agencies shall  be entitled to examine all the documents 

including the  Books  of  Accounts of  the  BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER and the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  

provide  necessary information of  the relevant documents and  shall  extend all possible 

help  for the purpose of such  examination, 

 

 

11.   LAW AND PLACE OF JURISDICTION 

This  Pact  is subject  to Indian Law and  the  place  of jurisdiction is Bangalore. 

 

12.   OTHER LEGAL ACTIONS 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the any other law in force relating to 

any civil or criminal proceedings. 

 

13.  VALIDITY 

 

13.1.    The  validity of  this  Integrity Pact  shall  be  from  the  date  of  its  signing and 

extend up  to 5 years or such longer period as mentioned in RFP/Contract or the complete 

execution of the contract to the satisfaction of the BUYER whichever is later. In case 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is unsuccessful, this  

Integrity Pact  shall  expire after  six months from  the  date  of the  signing of the contract. 

 

13.2. If one  or several provisions of this  Pact turn out  to be invalid; the remainder of this  

Pact  shall  remain valid. In such  case,  the  parties will  strive to come  to an agreement to 

their  original intentions. 

 

 

14. The parties hereby sign this Integrity Pact at ............ on ................... 

 

BUYER                         BIDDER  

Name of the Officer                                       CHIEF 

EXECUTIVE OFFICER 

/AUTHORISED SIGNATORY 

Designation 

Name of Wing 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITED(KSSFCL) 
 

Witness                                                                                       Witness 

 

 

 

 

1)      1) 

 

2)    2) 
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:ANNEXURE-18: 

Name of work : 

 

Details List of  Retired Government / PSU/ Bank employees, employed by the 

Tenderer  : 

 

NAME OF THE RETIRED  

OFFICIAL  

DESIGNATION      NAME & ADDRESS OF 

THE PREVIOUS 

EMPLOYER  

  

 

 

  

 

 

  

 

 

 

 

 

 

                    Name & Signature of Tenderer 
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CHECK LIST 

 
 

SL. 

NO. 

DESCRIPTION YES OR NO 

1 Whether EMD of requisite amount in the form of DD is 

submitted? 

 

2 Whether Draft Agreement of Pre-Contract Integrity pact is 

submitted in separate 200 stamp paper? 

 

3 Whether Technical bid and Financial bids are sealed and 

signed in all pages and are kept in separate 

envelopes/Covers? 

 

4 Whether Pre-bid meeting amendments or Corrigendum, if 

any has been downloaded and submitted with seal & 

signature? 

 

5 Whether Proof towards Firm’s establishment or year of 

start of firm is attached? 

 

6 Whether copies of work orders to prove 5 years 

experience in the field are attached? 

 

7 Whether client’s issued Works Completion Certificates for 

qualifying works is attached? 

 

8 Whether copies of PAN Card and GSTIN registrations are 

attached?  

 

9 Whether copies of Registration with at-least one of the 

organizations like CPWD/State PWD/ PSU’s/ Financial 

Institutions is attached? 

 

10 Whether Annexure-1, Annexure-4, Annexure-5 & 

Annexure-18 are duly filled in with requisite information 

sought? 

 

 


